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TENDER 

 

For 

Decoration of Institute Building by colourful LED Flood Light/Par Light (45-120 Watt) 

in Tri Colour fittings with controller, stand, wire, cable, connector & switchgear 

including all accessories as required on hire basis at different prominent locations on 

Occasion of Independence Day for a period 02 days (i.e. from 15 August 2024 to 16 

August 2024) & Republic Day for a period 02 days (i.e. from 25 January 2025 to 26 

January 2025). 
 

Tender No.: -04/EE/Electrical/2024-25 

 

 

 

 

All India Institute of Medical Sciences Rishikesh 249202 Uttarakhand. Office of 

Executive Engineer (Electrical) AIIMS Rishikesh. Tel No. 0135-2462986,  

 

Email: - eee@aiimsrishikesh.edu.in

https://eoffice.aiimsrishikesh.edu.in/eFile/?x=F8fxlINrHuBICJ9f2JUCTVq1mhjFVgeb
mailto:eee@aiimsrishikesh.edu.in
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Tender No.: -04/EE/Electrical/2024-25     Dated: - 29.06.2024 
 

Index of Tender 

Document 
 

Sr. 

No 
Description Pages 

1 Cover Page 01  

2 Index 02  

3 Information & Instruction for Contractor  03 - 05  

4 Notice Inviting e-Tender (CPWD-6) 06 - 09  

5 Amendment in CPWD GCC-2020 Maintenance Work 10  

6 General Condition of Contractor (Clause of Contract)  11 - 106 

7 Amendment in Clause-25 of GCC (Maintenance work-2020)  109 - 111 

8 Terms & Conditions  112 - 115  

9 Declaration (Annexure – 1 to Annexure - 6) 116 - 120  

10 Financial Bid  (Schedule of quantities) 122 
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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR e-TENDERING FORMING PART OF NIT AND 

TO BE UPLOADED ON WEBSITE 

The Executive Engineer, AIIMS Rishikesh on behalf of Director, AIIMS Rishikesh invites percentage rate e-tenders from 

approved and eligible contractors of CPWD, MES, Railways & Govt. Departments of any State or specialized Agencies having 

similar work experience of decorative lights on different buildings. “Decoration of Institute Building by colourful LED Flood 

Light/Par Light (45-120 Watt) in Tri Colour fittings with controller, stand, wire, cable, connector & switchgear including 

all accessories as required on hire basis at different prominent locations on Occasion of Independence Day for a 02 days 

(i.e. from 15 August 2024 to 16 August 2024) & Republic Day for a 02 days (i.e. from 25 January 2025 to 26 January 2025).” 

for the following work: - 

S. 

no 
NIT No. 

Name of work & 

Location 

Estimated cost put 

to bid (Rs.) 

Earnest 

Money 

Stipulated 

Period of 

Completion of 

work 

Last date of 

online submission 

of bid, copy of 

receipt of 

deposition of 

original EMD Bid 

security 

declaration and 

other documents 

as specified in the 

bid document. 

Date & time of 

opening of bid 
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Decoration of 
Institute Building 
by colourful LED 
Flood Light/Par 
Light (45-120 
Watt) in Tri 
Colour fittings 
with controller, 
stand, wire, 
cable, connector 
& switchgear 
including all 
accessories as 
required on hire 
basis at different 
prominent 
locations on 
Occasion of 
Independence 
Day for a period 
02 days (i.e. 
from 15 August 
2024 to 16 
August 2024) & 
Republic Day for 
a period 02 days 
(i.e. from 25 
January 2025 to 
26 January 
2025). 
 

19,44,000.00/- 

9
7

,2
0
0

.0
0

 

7 Days  

(details as per 

NIT ) 

22.07.2024 

upto 03:00 PM  

hours 

23.07.2024 

upto 11:00 AM  

hours 

 

https://eoffice.aiimsrishikesh.edu.in/eFile/?x=F8fxlINrHuBICJ9f2JUCTVq1mhjFVgeb
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1. Last date of physical submission of EMD is not applicable for the bidder who deposited EMD online in the 

Institute account. Bidder may deposit EMD in the following account number of the Institute :- 

 Account Number: 6189000100021125 

 Bank Name: Punjab National Bank 

 Branch Name: Barrage const. Div., Pashulok, Rishikesh (Dehradun) 

 IFSC Code: PUNB0618900 

2. The intending bidder must read the terms and conditions of CPWD-6 form carefully. He should only submit his 

bid if he considers himself eligible and he is in possession of all the documents required. 

3. Information and Instructions for bidders posted on website shall form part of bid document. 

4. The bid document consisting of plans, specifications, the schedule of quantities of various types of items to be 

executed and the set of terms and conditions of the contract to be complied with and other necessary documents 

can be seen and downloaded from website www.aiimsrishikesh.edu.in or https://eprocure.gov.in 

5. Technical bids submitted by the bidder will be opened first and evaluated for fulfilling the Pre-qualification 

criteria and other conditions in NIT/Tender documents, based on documentary evidences submitted along with 

the offer. 

6. Those contractors not registered on the website mentioned above, are requested to get registered beforehand. 

7. The intending bidder must have valid class-III digital signature to submit the bid. 

8. On opening date, the contractor can login and see the bid opening process. After opening of bids, he will receive 

the competitor bid sheets. 

9. All the bidder(s) should upload eligibility documents in the form of PDF only.  The lowest bidder shall have to 

original documents in the office of the Executive Engineer (Electrical) within 7 days from opening of price bid. 

10. Contractor can upload documents in the form of PDF Format. 

11. Contractor must ensure to quote rate in the prescribed columns meant for quoting rate in figures. However, if a 

bidder quotes nil rates against each item in item rate tender, the tender shall be treated as invalid and will not be 

considered as lowest bidder. 

12. The contractor should quote the rate of item including GST as per statutory rules. 

13. (i) The bidder shall pay the respective amount of Bid Security (EMD) as mentioned in table by Demand 

Draft/Fixed Deposit/Term Deposit in favor of “AIIMS, Rishikesh” drawn on any Nationalized Bank/ Scheduled 

Bank and payable at AIIMS Rishikesh and must be valid for 1 month. The EMD shall be scanned or uploaded 

to the CPP Portal website within period of bid submission. The original EMD should be deposited in the office 

of EXECUTIVE ENGINEER (ELECTRICAL) within due date mentioned in the NIT. EMD receiving authority 

shall issue receipt of deposition to the bidder in prescribed format. Bid received without Earnest Money deposit 

(EMD) shall stand rejected and thus shall not be considered for evaluation etc. at any stage.  

 (ii). Earnest Money deposited with AIIMS, Rishikesh in connection with any other tender enquiry even 

if for same/similar material / Stores by the tenderer will not be considered against this tender. 

 (iii). The EMD will be forfeited if the bidder withdraws or amends its tender or impairs or derogates 

from the tender in any respect within the period of validity of its tender or if it comes to the notice that 

the information/ documents furnished in its tender is incorrect or false. 

14. The bid security (EMD) without interest shall be returned to the unsuccessful bidders after finalization of 

contract with successful bidder. 

15. The successful bidders have to execute a contract on Indian non judicial stamp paper of Rs.100/- (Rupees one 

hundred only) within fifteen (15) days from the date of award of this tender in his favor and also required to 

furnish the security deposit @ 10% against performance guarantee of contract value in the form of Fixed 

https://eprocure.gov.in/
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Deposit/Bank Guarantee/Term Deposit from any Nationalized/Schedule bank duly pledged in favor of AIIMS, 

Rishikesh & payable at Rishikesh only. The EMD deposited by successful bidder may be adjusted towards 

Security Deposit as demanded above. If the successful bidder fails to furnish the full security deposit or 

difference amount between Security Deposit and EMD within 15 (fifteen) days after the issue of Letter of Award 

of Work, his bid security (EMD) shall be forfeited automatically without any notice to contractor and award of 

tender in Contractor favor automatically stands terminated at his cost & liability, unless time extension has been 

granted by AIIMS, Rishikesh. The earnest money deposited along with bid shall be returned after receiving the 

aforesaid performance guarantee. The contractor whose bid is accepted will also be required to furnish either 

copy of applicable licensee / registration etc.  

16. The bid shall be valid and open for acceptance by the competent authority of AIIMS Rishikesh for a period of 

30 (Thirty) days from the last date of submission of bid and no request for any variation in quoted rates and / 

withdrawal of tender on any ground by bidders shall be entertained. The unilateral withdraw at any stage will 

cause forfeiture of EMD in addition to any remedy that the purchaser may have under the law. If any bidder 

withdraws his bid before the said period or issue of letter of acceptance, whichever is earlier, or makes any 

modifications in the terms and conditions of the bid which are not acceptable to the department, then the AIIMS 

shall, without prejudice to any other right or remedy, be at liberty to forfeit 50% of the said earnest money as 

aforesaid. Further the bidders shall not be allowed to participate in the re-bidding process of the work. 

17. List of self-attested Documents to be scanned and uploaded on the CPP portal linked with the particular tender 

within the period of bid submission failing which the bid of the tenderer shall be rejected.   

   
I. Demand Draft/Fixed Deposit/Term Deposit/Copy of deposit of EMD in the institute account /Fixed 

Deposit Receipt/ Bank guarantee of any scheduled bank against EMD. 

II. Certificate of Registration for GST/PAN Card and acknowledgement of up to date filed return. 

III. Certificate of work experience (As specified in Clause 1.2.1 of CPWD-6).  

IV. Singed with company seal on each pages of NIT and documents and uploaded with bid.  

V. Annual Financial Turnover should be at least 30% of the estimated cost put to tender during the 

immediate last three consecutive financial years. 

VI. Audited Balance sheet by chartered Accountant of last 3 Years. 

 

18. Only Authorized signatory will be permitted to sign any type of documents. 

19. The soft copies of documents uploaded by contractors on CPP Portal. Same (hard copy) of documents should 

also to be submitted in the office of Executive engineer (Electrical) (Tender box) in before the last date/due time 

of submission of tender. Those who fail to submit hard copies are treated as disqualified for the further process 

of tendering.  

20. If uploaded scanned documents/tender form are not downloaded successfully, due to any technical error/corrupt 

files then AIIMS Rishikesh will not be liable 
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CPWD – 6 

 
Govt. of India 

AIIMS, Rishikesh 

Notice Inviting e-Tender 

 
The Executive Engineer, AIIMS Rishikesh on behalf of Director, AIIMS Rishikesh invites percentage rate e-tenders from 

approved and eligible contractors of CPWD, MES, Railways & Govt. Departments of states or specialized Agencies having similar 

work experience of decorative lights on different buildings for more than 2 years of experience. “Decoration of Institute Building 

by colourful LED Flood Light/Par Light (45-120 Watt) in Tri Colour fittings with controller, stand, wire, cable, connector & 

switchgear including all accessories as required on hire basis at different prominent locations on Occasion of Independence Day 

for 02 days (i.e. from 15 August 2024 to 16 August 2024) & Republic Day for 02 days (i.e. from 25 January 2025 to 26 January 

2025).” 

 

1.1 The work is estimated to Cost Rs. 19, 44,000.00 this estimate, however, is given merely as a rough guide. 

1.2 Intending tenderer is eligible to submit the bid provided he has definite proof from the appropriate authority, 

which shall be to the satisfaction of the competent authority, of having satisfactorily completed similar works 

of magnitude specified below: - 

 

Criteria of eligibility for submission of bid documents. 
 

1.2.1 Criteria of eligibility 

Three similar works each of value not less than Rs. 7,77,600.00 or two similar work each of value not 

less than Rs. 11,66,400.00 or one similar work of value not less than Rs. 15,55,200.00 in last 7 years 

ending last day of the month previous to the one in which the tenders are invited. 

 

Similar works means “Decorative light on different buildings. 

 

The value of executed works shall be brought to current costing level by enhancing the actual value of 

work at simple rate of 7% per annum; calculated from the date of completion to last date of receipt of 

tenders. 
 

1.2.2 An Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 

7/8 which is available as a Govt. of India Publication and also available on website www.cpwd.gov.in. 

Bidders shall quote his rates as per various terms and conditions of the said form which will form part of 

the agreement. 

 

1.2.3 The time allowed for carrying out the work will be 07 (Seven) days before the completion date i.e. 

14.08.2024 for 1st event and 25.01.2025 for 2nd event as defined in schedule ‘F’ or from the first date 

of handing over of the site, whichever is later, in accordance with the phasing, if any, indicated in 

the tender documents. 

 

1.2.4 Sample must be installed within 03 (Three) days after issuing LOA.  

 

1.2.5 The site for the work is available. 
 

1.2.6 The bid document consisting of plans if any, specifications, the schedule of quantities of various types of 

items to be executed and the set of terms and conditions of the contract to be complied with and other 

necessary documents except Standard General Conditions of Contract Form can be seen from website 
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www.aiimsrishikesh.edu.in or https://eprocure.gov.in. 

 

 

1.2.7 After submission of the bid the contractor can re-submit revised bid any number of times but before last 

time and date of submission of bid as notified. 

 

1.2.8 While submitting the revised bid, contractor can revise the rate of one or more item(s) any number of time 

(he need not re-enter rate of all the items) but before last time and date of submission of bid as notified. 

 

1.2.9 (i) The bidder shall pay the respective amount of Bid Security (EMD) as mentioned in table by Demand 

Draft/Fixed Deposit/Term Deposit in favor of “AIIMS, Rishikesh” drawn on any Nationalized Bank/ 

Scheduled Bank and payable at AIIMS Rishikesh and must be valid for 1 month. The EMD shall be 

scanned or uploaded to the CPP Portal website within period of bid submission. The original EMD should 

be deposited in the office of Executive Engineer (Electrical) within due date mentioned in the NIT. 

EMD receiving authority shall issue receipt of deposition to the bidder in prescribed format. Bid received 

without Earnest Money deposit (EMD) shall stand rejected and thus shall not be considered for evaluation 

etc. at any stage. 

(ii). Earnest Money deposited with AIIMS, Rishikesh in connection with any other tender enquiry even if for 

same/similar material / Stores by the tenderer will not be considered against this tender. 

(iii). The EMD will be forfeited if the bidder withdraws or amends its tender or impairs or derogates from the 

tender in any respect within the period of validity of its tender or if it comes to the notice that the 

information/ documents furnished in its tender is incorrect or false. 

 

1.2.10 Online bid documents submitted by intending bidders shall be opened only of those bidders, whose 

original EMD deposited (as per the latest guidelines of Ministry of finance and department of expenditure) 

and other documents scanned and uploaded are found in order. 

 

1.2.11 The Bid submitted shall become invalid and e-Tender Processing Fee shall not be refunded if: 

(i) The bidder is found ineligible. 

(ii) The bidder does not upload scanned copies of all the documents (including GST) as stipulated 

in the bid document. 

(iii) If any discrepancy is noticed between the documents as uploaded at the time of 

Submission of bid and hard copies as submitted physically by the lowest bidder in the office of tender 

opening authority. 

(iv) If a tender quotes nil rates against each items in item rate tender or does not quote any percentage 

above/below on the total amount of the tender or any section/ sub head in percentage rate tender, 

the tender shall be treated as invalid and will not be considered as lowest tenderer. 
 

1.2.12 The contractor whose bid is accepted will be required to furnish performance guarantee of 10% (Ten 

Percent) or (as per latest guidelines of ministry of finance and Department of expenditure) of the bid 

amount within the period specified in Schedule F. This guarantee shall be in the form of cash (in case 

guarantee amount is less than Rs. 10000/-) or Deposit at Call receipt of any scheduled bank/Banker’s 

Cheque of any scheduled bank/Demand Draft of any scheduled bank/Pay order of any Scheduled Bank 

(in case guarantee amount is less than Rs. 1, 00,000/-) or Government Securities or Fixed Deposit Receipts 

or Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance with the prescribed 

form. In case the contractor fails to deposit the said performance guarantee within the period as indicated 

in Schedule ‘F’ including the extended period if any, the declaration of Earnest Money deposited by the 

contractor shall be forfeited automatically without any notice to the contractor. The earnest money 

deposited along with the bid shall be returned after receiving the aforesaid performance guarantee. The 

contractor whose bid is accepted will also be required to furnish either copy of applicable 

licenses/registration or proof of applying for obtaining Labour licenses, registration with EPFO, ESIC 

and BOCW welfare Board including Provident Fund Code No. if applicable and also ensure the 

https://eprocure.gov.in/
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compliance of aforesaid provisions by the sub-contractors, if any engaged by the contractor for the said 

work within the period specified in schedule F. 
 

1.2.13 Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves 

before submitting their tenders as to the nature of the ground and sub-soil (so far as is practicable), the 

form and nature of the site, the means of access to the site, the accommodation they may require and in 

general shall themselves obtain all necessary information as to risks, contingencies and other 

circumstances which may influence or affect their bid. A bidder shall be deemed to have full knowledge 

of the site whether he inspects it or not and no extra charge consequent on any misunderstanding or 

otherwise shall be allowed. The bidders shall be responsible for arranging and maintaining at his own cost 

all materials, tools & plants, water, electricity access, facilities for workers 8 and all other services 

required for executing the work unless otherwise specifically provided for in the contract documents. 

Submission of a bid by a bidder implies that he has read this notice and all other contract documents and 

has made himself aware of the scope and specifications of the work to be done and local conditions and 

other factors having a bearing on the execution of the work. 
 

1.2.14 The competent authority does not bind itself to accept the lowest or any other bid and reserves to itself 

the authority to reject any or all the bids received without the assignment of any reason. All bids in which 

any of the prescribed condition is not fulfilled or any condition including that of conditional rebate is put 

forth by the tenderer shall be summarily rejected. 

 

1.2.15 Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the tenders 

submitted by the contractors who resort to canvassing will be liable to rejection. 
 

1.2.16 The competent authority reserves to himself the right of accepting the whole or any part of the tender and 

the tenderer shall be bound to perform the same at the rate quoted. 
 

1.2.17 The contractor shall not be permitted to tender for works in AIIMS Rishikesh in which his near relative 

is posted as Divisional Accountant or as an officer in any capacity between the grades of Executive 

Engineer, Executive Engineer and Junior Engineer (both inclusive). He shall also intimate the names of 

persons who are working with him in any capacity or are subsequently employed by him and who are 

near relatives to any Gazette officer in AIIMS Rishikesh. Any breach of this condition by the contractor 

would render him liable to reject his Bid submitted by him. 
 

1.2.18 No Engineer of Gazette rank or other Gazette Officer employed in Engineering or Administrative duties 

in an Engineering Department of the Government of India is allowed to work as a contractor for a period 

of one year after his retirement from Government service, without the previous permission of the 

Government of India in writing. This contract is liable to be cancelled if either the contractor or any of 

his employees is found any time to be such a person who had not obtained the permission of the 

Government of India as aforesaid before submission of the tender or engagement in the contractor’s 

service. 
 

1.2.19 The bid for the works shall remain open for acceptance for a period of 45 (Forty-Five) days from the date 

of opening of technical bids. 
 

1.2.20 This notice inviting Bid shall form a part of the contract document. The successful bidders /contractor, on 

acceptance of his tender by the Accepting Authority shall within 07 (Seven) days from the stipulated date 

of start of the work, sign the contract consisting of: - 

 

a) The Notice Inviting Bid, all the documents including additional conditions, specifications and 

drawings, if any, forming part of the tender as uploaded at the time of invitation of tender and the 

rates quoted online at the time of submission of bid and acceptance thereof together with any 

correspondence leading thereto. 
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b)   Standard C.P.W.D. Form 7/8 or other Standard C.P.W.D. Form as applicable.  

 

 

 

1.2.21 In case the bidder withdraw tender or make any modification in the terms & condition of the tender which 

is not acceptable to the department. On view of earnest money non-deposit following bid security 

declaration, the contractor shall be suspended for two years and shall not be eligible to bid for AIIMS, 

Rishikesh tenders from date of issue of suspension order. 
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Amendment in CPWD General Condition of Contract (GCC) 2020 Maintenance Work. 

 

Sr.no Existing Provision Modified Provision (Read as) 

1 C.P.W.D AIIMS Rishikesh. 

2 President of India Director of AIIMS Rishikesh 

3 SE of Circle SE of AIIMS Rishikesh. 

4 CE of Zone Director of AIIMS Rishikesh. 

5 DDH  EE (Civil) 

6 Government of India  AIIMS Rishikesh 

7 CPWD Contractor's Labour Regulations. Labour Regulations of Government of India/State. 

8 ADG Director of AIIMS Rishikesh. 

9 Settlement of Disputes & Arbitration(Clause 25) Modified (attached at page no.16) 

 

 

 

To view CPWD General Condition of Contract (GCC) click on the link 

https://cpwd.gov.in/Publication/GCC_Maintenance_Works_2023.pdf 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

https://cpwd.gov.in/Publication/GCC_Maintenance_Works_2023.pdf
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GENERAL GUIDELINES 

 

1. This book of "General Conditions of Contract" is applicable to both types 

of tenders i.e. "Percentage rate tenders and Item rate tenders". Accordingly, 

alternative provisions for conditions Nos. 4A, 9 & 10 of the General Rules 

and Directions are given in this book. The appropriate alternatives will be 

applicable in specific cases depending on whether this is used for percentage 

rate tender (CPWD-7) or item rate tender (CPWD-8). 

 
2. CPWD-6, Schedules A to F, special conditions/specifications and 

drawings etc. will be part of NIT and shall be uploaded. 

 
3. The intending bidders will quote their rates in Schedule A and schedule A to F 

and Performa for registers are only for information and guidance 

 
4. Authority approving the Notice Inviting Tenders (NIT) shall fill up all the 

blanks in CPWD-6 and in Schedules B to F before issue of Tender Papers. 

 
5. The intending bidders will quote their rates in Schedule A. 

 
6. The Proforma for registers and Schedules A to F are only for 

information and guidance. These are not to be filled in the Standard Form. 

The Schedules with all blanks, duly filled, shall be separately issued to all 

intending tenderers. 

 

 
Note -  In case of any discrepancies between Hindi and English version, English version will prevail. 
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CPWD – 7/8  

GOVERNMENT OF INDIA 

AIIMS Rishikesh  
    

Percentage Rate Tender /item Rate & Contract for Works  

 

Tender for the work of: - Decoration of Institute Building by colourful LED Flood Light/Par Light (45-120 Watt) in Tri 

Colour fittings with controller, stand, wire, cable, connector & switchgear including all accessories as required on hire 

basis at different prominent locations on Occasion of Independence Day for 02 days (i.e. from 15 August 2024 to 16 August 

2024) & Republic Day for 02 days (i.e. from 25 January 2025 to 26 January 2025). 

 

 

(i)   To be uploaded by 011:AM   Hours on 29/06/2024 at https://eprocure.gov.in. 
  

(ii) To be opened in presence of tenderers who may be present at 11:00 AM Hours on 23/07/2024 in Tender office 

AIIMS Rishikesh.  

 

 

 

TENDER 
 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F Specifications applicable, Drawings & 

Designs, General Rules and Directions, Conditions of Contract, clauses of contract, Special conditions, Schedule of Rate & 

other documents and Rules referred to in the conditions of contract and all other contents in the tender document for the work. 

 

I/We hereby tender for the execution of the work specified for the Director of AIIMS within the time specified in Schedule 

‘F’ viz., schedule of quantities and in accordance in all respect with the specifications, designs, drawing and instructions in 

writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of the Conditions of contract and with such 

materials as are provided for, by, and in respect of accordance with, such conditions so far as applicable.  

  

I/We agree to keep the tender open for (45) forty five days from the due date of its opening and not to make any modification 

in its terms and conditions.  

 

A sum of Rs 97,200.00 is hereby forwarded in cash/receipt treasury challan/deposit at call receipt of a scheduled bank/fixed 

deposit receipt of scheduled bank/demand draft of a scheduled bank/ bank guarantee issued by a scheduled bank as earnest 

money.  

 

A copy of earnest money in receipt treasury challan/deposit at call receipt of a scheduled bank/fixed deposit receipt of 

scheduled bank/demand draft of a scheduled bank/bank guarantee issued by a scheduled bank is scanned and uploaded (strike 

out as the case may be). If I/We, fail to furnish the prescribed performance guarantee within prescribed period. I/We agree 

that the said Director of AIIMS Rishikesh or his successors, in office shall without prejudice to any other right or remedy to 

take action, Further, if I/We fail to commence work as specified, I/We agree that Director of AIIMS Rishikesh or the 

successors in office shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the said the 

performance guarantee absolutely. The said performance guarantee shall be a guarantee to execute all the works referred to 

in the tender documents upon the terms and conditions contained or referred to those in excess of that limit at the rates to be 

determined in accordance with the provision contained in Clause 12.2 and 12.3 of the tender form. 

 

Further, I/We agree that in case of forfeiture of Performance Guarantee as aforesaid. I/We shall be debarred for participation 

in the re-tendering process of the work.  

https://eprocure.gov.in/
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I/We undertake and confirm that eligible similar work(s) has/have not been got executed through another contractor on back 

to back basis. Further that, if such a violation comes to the notice of Department, then I / we shall be debarred for tendering 

in AIIMS, Rishikesh in future forever. Also, if such a violation comes to the notice of Department before date of start of work, 

the Engineer-in-Charge shall be free to forfeit the entire amount of Performance Guarantee.  

 

I/We hereby declare that I/We shall treat the tender documents drawings and other records connected with the work as 

secret/confidential documents and shall not communicate information/derived there from to any person other than a person to 

whom I/We am/are authorized to communicate the same or use the information in any manner prejudicial to the safety of the 

State.  

 

 

 

Dated: -.....................     Signature of Contractor: -    

                                 

Postal Address: - 

 

 

Witness: - 

 

Address: -  

 

Occupation: -     
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ACCEPTANCE 

 

 
The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for an on behalf of the 

Director, AIIMS Rishikesh for a sum of Rs. 

……………………………..…….(Rupees…………………………………………………………………………………………

………… ……………………………).  

 

The letters referred to below shall form part of this contract / agreement:-  

 

 

(a)  

 

(b) 

 

(c) 

 

 

 

Dated: -                      For & on behalf of Director   

     

      

 Signature ………………………………………  

 
 

Designation …………………………………… 
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Directions 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Applicable for Item 

Rate Tender only 

(CPWD - 8) 

1. All work proposed for execution by contract will be notified in a form of invitation to tender 

pasted by publication in News papers or posted on website as the case may be. This form will 

state the work to be carried out, as well as the date for submitting and opening tenders and the 

time allowed for carrying out the work, also the amount of earnest money to be deposited with 

the tender, and the amount of the security deposit and Performance guarantee to be deposited 

by the successful tenderer and the percentage, if any, to be deducted from bills. Copies of the 

specifications, designs and drawings and any other documents required in connection with the 

work signed for the purpose of identification by the officer inviting tender shall also be open 

for inspection by the contractor at the office of officer inviting tender during office hours. 

2. In the event of tender being submitted by a firm, it must be signed separately by each partner 

thereof or in the event of the absence of any partner, it must be signed on his behalf by a person 

holding a power of attorney authorizing him to do so, such power of attorney to be produced 

with the tender, and it must disclose that the firm is duly registered under the Indian 

Partnership Act 1952. 

3. Receipts for payment made on account of work, when executed by a firm, must also be signed 

by all the partners, except where contractors are described in their tender as a firm, in which 

case the receipts must be signed in the name of the firm by one of the partners, or by some other 

person having due authority to give effectual receipts for the firm. 

4. The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees by 

ignoring fifty paisa and considering more than fifty paisa as rupee one. 

In case the lowest tendered amount (worked out on the basis of quoted rate of Individual items) of 

two or more contractors is same, then such lowest contractors may be asked to submit sealed 

revised offer quoting rate of each item of the schedule of quantity for all sub sections/sub 

heads as the case may be, but the revised quoted rate of each item of schedule of quantity for 

all sub sections/sub heads should not be higher than their respective original rate quoted 

already at the time of submission of tender. The lowest tender shall be decided on the basis of 

revised offer. 

If the revised tendered amount (worked out on the basis of quoted rate of individual items) of 

two or more contractors received in revised offer is again found to be equal, then the lowest 

tender, among such contractors, shall be decided by draw of lots in the presence of SE of the 

circle, or CE of the zone EE(s) in-charge of major & minor component(s) (also DDH in case 

Horticulture work is also included in the tender), and the lowest contractors those have quoted 

equal amount of their tenders. 
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Applicable for 

Percentage Rate 

Tender only 

(CPWD - 7) 

In case of any such lowest contractor in his revised offer quotes rate of any item more than their 

respective original rate quoted already at the time of submission of tender, then such revised 

offer shall be treated invalid. Such case of revised offer of the lowest contractor or case of refusal 

to submit revised offer by the lowest contractor shall be treated as withdrawal of his tender 

before acceptance and 50% of his earnest money shall be forfeited. 

In case all the lowest contractors those have same tendered amount (as a result of their quoted 

rate of individual items), refuse to submit revised offers, then tenders are to be recalled after 

forfeiting 50% of EMD of each lowest contractors. 

Contractor, whose earnest money is forfeited because of non-submission of revised offer, or 

quoting higher revised rate(s) of any item(s) than their respective original rate quoted already at 

the time of submission of his bid shall not be allowed to participate in the retendering process 

of the work. 

4A. In case of Percentage Rate Tenders, contractor shall fill up the usual printed form, stating at 

what percentage below/above (in figures as well as in words) the total estimated cost given in 

Schedule of Quantities at Schedule-A, he will be willing to execute the work. The tender 

submitted shall be treated as invalid if :- 

I. The contractor does not quote percentage above/below on the total amount of tender or 

any section/sub head of the tender. 

II. The percentage above/below is not quoted in figures & words both on the total amount 

of tender or any section/sub head of the tender. 

III. The percentage quoted above/below is different in figures & words on the total amount 

of tender or any section/sub head of the tender. 

Tenders, which propose any alteration in the work specified in the said form of invitation to tender, 

or in the time allowed for carrying out the work, or which contain any other conditions of any 

sort including conditional rebates, will be summarily rejected. 

4B. In case the lowest tendered amount (estimated cost + amount worked on the basis of percentage 

above/below) of two or more contractors is same, such lowest contractors will be asked to submit 

sealed revised offer in the form of letter mentioning percentage above/ below on estimated cost of 

tender including all sub sections/sub heads as the case may be, but the revised percentage quoted 

above/below on tendered cost or on each sub section/ sub head should not be higher than the 

percentage quoted at the time of submission of tender. The lowest tender shall be decided on the basis 

of revised offers. 

In case any of such contractor refuses to submit revised offer, then it shall be treated as withdrawal 

of his tender before acceptance and 50% of earnest money shall be forfeited. 

If the revised tendered amount of two more contractors received in revised offer is again 

found to be equal , the lowest tender, among such contractors, shall be decided by draw of lots 

in the presence of SE of the circle, or CE of the zone EE(s) in-charge of major & minor 

component(s) (also DDH in case Horticulture work is also included in the tender), & the lowest 

contractors those have quoted equal amount of their tenders. 

In case all the lowest contractors those have quoted same tendered amount, refuse to submit 

revised offers, then tenders are to be recalled after forfeiting 50% of EMD of each contractor. 

Contractor(s), whose earnest money is forfeited because of non- submission of revised offer, 

shall not be allowed to participate in the re-tendering process of the work. 
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Applicable for Item 

Rate Tender only 

(CPWD - 8) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Applicable for 

percentage Rate 

Tender only 

(CPWD - 7) 

Applicable for 

Percentage Rate 

Tender only 

(CPWD - 7) 

5. The officer inviting tender or his duly authorized assistant, will open tenders in the presence 

of any intending contractors who may be present at the time. 

6. The officer inviting tenders shall have the right of rejecting all or any of the tenders and will not 

be bound to accept the lowest or any other tender. 

7. The receipt of an accountant or clerk for any money paid by the contractor will not be 

considered as any acknowledgment or payment to the officer inviting tender and the contractor 

shall be responsible for seeing that he procures a receipt signed by the officer inviting tender 

or a duly authorized Cashier. 

8. In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender containing 

percentage below/above the rates quoted is liable to be rejected. Rates quoted by the 

contractor in item rate tender in figures and words shall be accurately filled in so that there is 

no discrepancy in the rates written in figures and words. However, if a discrepancy is found, 

the rates which correspond with the amount worked out by the contractor shall unless otherwise 

proved be taken as correct. If the amount of an item is not worked out by the contractor or it 

does not correspond with the rates written either in figures or in words, then the rates quoted 

by the contractor in words shall be taken as correct. Where the rates quoted by the contractor 

in figures and in words tally, but the amount is not worked out correctly, the rates quoted by the 

contractor will unless otherwise proved be taken as correct and not the amount. In event no rate 

has been quoted for any item(s), leaving space both in figure(s), word(s), and amount blank, it 

will be presumed that the contractor has included the cost of this/these item(s) in other items 

and rate for such item(s) will be considered as zero and work will be required to be executed 

accordingly. 

However, if a tenderer quotes nil rates against each item in item rate tender, the tender shall 

be treated as invalid and will not be considered as lowest tenderer and earnest money 

deposited shall be forfeited. 

9. In case of Percentage Rate Tenders only percentage quoted shall be considered. Any tender 

containing item rates is liable to be rejected. Percentage quoted by the contractor in percentage rate 

tender shall be accurately filled in figures and words, so that there is no discrepancy. 

10. In Percentage Rate Tender, the tenderer shall quote percentage below/above (in figures as well as 

in words) at which he will be willing to execute the work. He shall also work out the total amount 

of his offer and the same should be written in figures as well as in words in such a way that no 

interpolation is possible. In case of figures, the word 'Rs.' should be written before the figure of 

rupees and word 'P' after the decimal figures, e.g. 'Rs. 2.15P and in case of words, the word 

'Rupees' should precede and the word 'Paisa' should be written at the end. 

11. (i) The Contractor whose tender is accepted, will be required to furnish performance guarantee of 

5% (Five Percent) of the tendered amount within the period specified in Schedule F. This 

guarantee shall be in the form of cash (in case guarantee amount is less than Rs. 10,000/-

) or Deposit at call receipt of any scheduled bank/Banker's cheque of any scheduled 

bank/Demand Draft of any scheduled bank/Pay order of any scheduled bank (in case 

guarantee amount is less than Rs. 1,00,000/-) or Government Securities or Fixed Deposit 

Receipts or Guarantee Bonds of any Scheduled Bank 

(ii) The contractor whose tender is accepted will also be required to furnish by way of Security 

Deposit for the fulfillment of his contract, an amount equal to 2.5% of the tendered value 

of the work. The Security deposit will be collected by deductions 
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from the running bills as well as final bill of the contractor at the rates mentioned above. 

The Security amount will also be accepted in cash or in the shape of Government 

Securities. Fixed Deposit Receipt of a Scheduled Bank or will also be accepted for this 

purpose provided confirmatory advice is enclosed. 

12. On acceptance of the tender, the name of the accredited representative(s) of the contractor 

who would be responsible for taking instructions from the Engineer-in-Charge shall be 

communicated in writing to the Engineer-in-Charge. 

13. GST or any other tax applicable in respect of inputs procured by the contractor for this contract 

shall be payable by the Contractor and Government will not entertain any claim whatsoever 

in respect of the same. However, component of GST at time of supply of service (as provided 

in CGST Act 2017) provided by the contract shall be varied if different from that applicable 

on the last date of receipt of tender including extension if any. 

14. The contractor shall give a list of both gazetted and non-gazetted C.P.W.D. employees related to 

him. 

15. The tender for composite work includes, in addition to building work, all other works such as 

sanitary and water supply installations drainage installation, electrical work, horticulture 

work, roads and paths etc. 

16. The contractor shall submit list of works which are in hand (progress) in the following form:- 

Name of 

work 

Name and particulars of Divn 

where work is being executed 

Value of 

work 

progress 

Position of 

works in 

Remarks 

1. 2. 3. 4. 5. 
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CONDITIONS OF CONTRACT 
 

Definitions 1. The Contract means the documents forming the tender and acceptance thereof and the formal 

agreement executed between the competent authority on behalf of the President of India and 

the Contractor, together with the documents referred to therein including these conditions, the 

specifications, designs, drawings and instructions issued from time to time by the Engineer-

in- Charge and all these documents taken together, shall be deemed to form one contract and 

shall be complementary to one another. 

2. In the contract, the following expressions shall, unless the context otherwise requires, have the 

meanings, hereby respectively assigned to them:- 

(i) The expression works or work shall, unless there be something either in the subject or 

context repugnant to such construction, be construed and taken to mean the works by or 

by virtue of the contract contracted to be executed whether temporary or permanent, and 

whether original, altered, substituted or additional. 

(ii) The Site shall mean the land, places on, into or or where work is to be executed under 

the contract or any adjacent land, path or street or where work is to be executed under the 

contract or any adjacent land, path or street which may be temporally allotted or used for 

the purpose of carrying out the contract. 

(iii) The Contractor shall mean the individual, firm or company, whether incorporated or not, 

undertaking the works and shall include the legal personal representative of such 

individual or the persons composing such firm or company, or the successors of such 

firm or company and the permitted assignees of such individual, firm or company. 

(iv) The President means the President of India and his successors. 

(v) Government or Government of India shall mean the President of India. 

(vi) The Engineer-in-charge means the Engineer Officer who shall supervise and be in charge 

of the work and who shall sign the contract on behalf of the President of India as mentioned 

in Schedule 'F' hereunder . 

(vii) The term Director General includes Special Director General/Additional Director 

General/Chief Engineer. 

(viii) Accepting Authority shall mean the authority mentioned in Schedule 'F'. 

(ix) Excepted Risk are risks due to riots (other than those on account of contractor's 

employees), war (whether declared or not) invasion, act of foreign enemies, hostilities, 

civil war, rebellion revolution, insurrection, military or usurped power, any acts of 

Government, damages from aircraft, acts of God, such as earthquake, lightening and 

unprecedented floods, and other causes over which the contractor has no control and 

accepted as such by the Accepting Authority or causes solely due to use or occupation 

by Government of the part of the works in respect of which a certificate of completion 

has been issued or a cause solely due to Government's faulty design of works. 

(x) Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of 

the cost of materials and labour at the site where the work is to be executed plus the 

percentage mentioned in Schedule 'F' to cover, all overheads and profits. 
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Scope and 

Performance 

 

 

 

 

 

 

 

 

 

 
 

Works to be carried 

out 

 

 

 

 

 

 

 

Sufficiency of 

Tender 

Provided that no extra overheads and profits shall be payable on the part(s) of work 

assigned to other agency(s) by the contractor as per terms of contract. 

Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed 

to the tender documents or the standard Schedule of Rates of the government 

mentioned in Schedule 'F' hereunder, with the amendments thereto issued upto the date 

of receipt of the tender. 

(xi) Department means CPWD or any department of Government of India which invites 

tenders on behalf of President of India as specified in schedule 'F'. 

(xii) District Specifications means the specifications followed by the State Government 

in the area where the work is to be executed. 

(xiii) Tendered value means the value of the entire work as stipulated in the letter of award. 

(xiv) Date of commencement of work: The date of commencement of work shall be the 

date of start as specified in schedule 'F' or the first date of handing over of the site, 

whichever is later, in accordance with the phasing if any, as indicated in the tender 

document. 

(xv) GST shall mean Goods and Service Tax - Central, State and Inter State. 

 
3. Where the context so requires, words imparting the singular only also include the plural and 

vice versa. Any reference to masculine gender shall whenever required include feminine 

gender and vice versa. 

4. Headings and Marginal notes to these General Conditions of Contract shall not be deemed 

to form part thereof or be taken into consideration in the interpretation or construction thereof 

or of the contract. 

5. The contractor shall be furnished, free of cost one certified copy of the contract documents 

except standard specifications, Schedule of Rates and such other printed and published 

documents, together with all drawings as may be forming part of the tender documents . None 

of these documents shall be used for any purpose other than that of this contract. 

6. The work to be carried out under the Contract shall, except as otherwise provided in these 

conditions, include all labourers, materials, tools, plants, equipment and transport which may be 

required in preparation of and for and in the full and entire execution and completion of the works. 

The descriptions given in the Schedule of Quantities (Schedule- A) shall, unless otherwise stated, 

be held to include wastage on materials, carriage and cartage, carrying and return of empties, 

hoisting, setting, fitting and fixing in position and all other labours necessary in and for the 

full and entire execution and completion of the work as aforesaid in accordance with good 

practice and recognized principles. 

7. The Contractor shall be deemed to have satisfied himself before tendering as to the correctness 

and sufficiency of his tender for the works and of the rates and prices quoted in the Schedule 

of Quantities, which rates and prices shall, except as otherwise provided, cover all his 

obligations under the Contract and all matters and things necessary for the proper completion 

and maintenance of the works. 
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Discrepancies and 

Adjustment of Errors 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signing of Contract 

8. The several documents forming the Contract are to be taken as mutually explanatory of one 

another, detailed drawings being followed in preference to small scale drawing and figured 

dimensions in preference to scale and special conditions in preference to General Conditions. 

8.1 In the case of discrepancy between the schedule of Quantities, the Specifications and/ or the 

Drawings, the following order of preference shall be observed:- 

(i) Description of Schedule of Quantities. 

(ii) Particular Specification and Special Condition, if any. 

(iii) Drawings. 

(iv) CPWD Specifications. 

(v) Indian Standard Specifications of B.I.S. 

8.2 If there are varying or conflicting provisions made in any one document forming part of 

the contract, the Accepting Authority shall be the deciding authority with regard to the 

intention of the document and his decision shall be final and binding on the contractor. 

8.3 Any error in description, quantity or rate in Schedule of Quantities or any omission 

therefrom shall not vitiate the Contract or release the Contractor from the execution of the 

whole or any part of the works comprised therein according to drawings and 

specifications or from any of his obligations under the contract. 

9. The successful tenderer/contractor, on acceptance of his tender by the Accepting Authority, 

shall, within 15 days from the stipulated date of start of the work, sign the contract consisting 

of:- 

(i) the notice inviting tender, all the documents including drawings, if any, forming the 

tender as issued at the time of invitation of tender and acceptance thereof together with 

any correspondence leading thereto. 

(ii) Standard C.P.W.D. Form as mentioned in Schedule 'F' consisting of: 

(a) Various standard clauses with corrections up to the date stipulated in Schedule 'F' 

along with annexures thereto. 

(b) C.P.W.D. Safety Code. 

(c) Model Rules for the protection of health, sanitary arrangements for workers 

employed by CPWD or its contractors. 

(d) CPWD Contractor's Labour Regulations. 

(e) List of Acts and omissions for which fines can be imposed. 

(iii) No payment for the work done will be made unless contract is signed by the 

contractor. 
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GENERAL CONDITION OF 

CONTRACT CLAUSES OF 

CONTRACT 

 

Performance 

Guarantee 

Clause 1 

(i) The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) of the 

tendered amount in addition to other deposits mentioned elsewhere in the contract for his proper 

performance of the contract agreement, (not withstanding and/or without prejudice to any other 

provisions in the contract) within period specified in Schedule 'F' from the date of issue of letter of 

acceptance. This period can be further extended by the Engineer-in-Charge up to a maximum 

period as specified in schedule 'F' on written request of the contractor stating the reason for 

delays in procuring the Performance Guarantee, to the satisfaction of the Engineer-in-Charge. 

This guarantee shall be in the form of Cash (in case guarantee amount is less than Rs. 10,000/-) 

or Deposit at Call receipt of any scheduled bank/Banker's Cheque of any scheduled 

bank/Demand Draft of any scheduled bank/Pay Order of any scheduled bank (in case guarantee 

amount is less than Rs. 1,00,000/-) or Government Securities or Fixed Deposit Receipts or 

Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance with the form 

annexed hereto. In case a fixed deposit receipt of any Bank is furnished by the contractor to the 

Government as part of the performance guarantee and the Bank is unable to make payment 

against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the 

contractor shall forthwith on demand furnish additional security to the Government to make good 

the deficit. 

(ii) The Performance Guarantee shall be initially valid up to the stipulated date of completion plus 

minimum 60 days beyond that. if the same is submitted by the agency on schedule format I as per 

GCC. If the same is submitted on the format II as per GCC then the performance Guarantee 

shall be valid up to the stipulated date of completion plus minimum 6 months beyond that. In 

case the time for completion of work gets enlarged, the contractor shall get the validity of 

Performance Guarantee extended to cover such enlarged time for completion of work. After 

recording of the completion certificate for the work by the competent authority, the performance 

guarantee shall be returned to the contractor, without any interest. However, in case of contracts 

involving maintenance of building and services/any other work after construction of same building 

and services/ other work, then 50% of Performance Guarantee shall be retained as Security 

Deposit. The same shall be returned yearwise proportionately. 

(iii) The Engineer-in-Charge shall not make a claim under the performance guarantee except for 

amounts to which the President of India is entitled under the contract (not withstanding and/or 

without prejudice to any other provisions in the contract agreement) in the event of: 

(a) Failure by the contractor to extend the validity of the Performance Guarantee as 

described herein above, in which event the Engineer-in-Charge may claim the full 

amount of the Performance Guarantee. 

(b) Failure by the contractor to pay President of India any amount due, either as agreed by 

the contractor or determined under any of the Clauses/Conditions of the agreement, 

within 30 days of the service of notice to this effect by Engineer- in-Charge. 

(iv) In the event of the contract being determined or rescinded under provision of any of the 

Clause/Condition of the agreement, the performance guarantee shall stand forfeited in full 

and shall be absolutely at the disposal of the President of India. 
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Compensation for 

Delay 

Clause 1A 

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall permit 

Government at the time of making any payment to him for work done under the contract to deduct 

a sum at the rate of 2.5% of the gross amount of each running and final bill till the sum deducted 

will amount to security deposit of 2.5% of the tendered value of the work. Such deductions will be 

made and held by Government by way of Security Deposit unless he/they has/have deposited the 

amount of Security at the rate mentioned above in cash or in the form of Government Securities or 

fixed deposit receipts. In case a fixed deposit receipt of any Bank is furnished by the contractor to the 

Government as part of the security deposit and the Bank is unable to make payment against the said 

fixed deposit receipt, the loss caused thereby shall fall on the contractor and the contractor shall 

forthwith on demand furnish additional security to the Government to make good the deficit. 

All compensations or the other sums of money payable by the contractor under the terms of this 

contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or from 

the interest arising there from, or from any sums which may be due to or may become due to the 

contractor by Government on any account whatsoever and in the event of his Security Deposit being 

reduced by reason of any such deductions or sale as aforesaid, the contractor shall within 10 days 

make good in cash or fixed deposit receipt tendered by the State Bank of India or by Scheduled 

Banks or Government Securities (if deposited for more than 12 months) endorsed in favour of the 

Engineer-in-Charge, any sum or sums which may have been deducted from, or raised by sale of his 

security deposit or any part thereof. The security deposit shall be collected from the running bills and 

the final bill of the contractor at the rates mentioned above. 

The security deposit as deducted above can be released against bank guarantee issued by a 

scheduled bank, on its accumulations to a minimum of Rs. 5 lac subject to the condition that amount 

of such bank guarantee, except last one, shall not be less than Rs. 5 lac. Provided further that the 

validity of bank guarantee including the one given against the earnest money shall be in conformity 

with provisions contained in clause 17 which shall be extended from time to time depending upon 

extension of contract granted under provisions of clause 2 and clause 5. 

In case of contracts involving maintenance of building and services/any other work after 

construction of same building and services/other work, then 50% of Performance Guarantee shall be 

retained as Security Deposit. The same shall be returned year wise proportionately. 

Note-1: Government papers tendered as security will be taken at 5% (five per cent) below its market 

price or at its face value, whichever is less. The market price of Government paper would be 

ascertained by the Divisional Officer at the time of collection of interest and the amount of interest to 

the extent of deficiency in value of the Government paper will be withheld if necessary. 

Note-2: Government Securities will include all forms of Securities mentioned in Rule No. 274 of 

the G.F. Rules except fidelity bond. This will be subject to the observance of the condition 

mentioned under the rule against each form of security. 

Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A 

Clause 2 

If the contractor fails to maintain the required progress in terms of clause 5 or to complete the work 

and clear the site on or before the contract or justified extended date of completion as per clause 5 

(excluding any extension under Clause 5.5) as well as any extension granted under clauses 12 and 

15, he shall, without prejudice to any other right or remedy 
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available under the law to the Government on account of such breach, pay as compensation the amount 

calculated at the rates stipulated below as the authority specified in schedule 'F' may decide on the 

amount of accepted Tendered Value of the work for every completed day/month (as determined) that 

the progress remains below that specified in Clause 5 or that the work remains incomplete. 

Compensation for delay of work 

(i) With maximum rate 1% (one percent) maximum per month of delay to be computed on per day 

basis based on quantum of damage suffered due to stated delay on the prt of Contractor. if 

scheduled completion of work is more than one year 

(ii) With maximum rate   1% (one percent) to 2% (two percent) (maximum) per month of delay 

to be computed on per day basis based on quantum of damage suffered due to stated delay on the 

part of Contractor. if scheduled completion of work is more than six months and upto one 

year 

(iii) With maximum rate 2% (two percent) to 5% (five percent) (maximum) per month of delay 

to be computed on per day basis based on quantum of damage suffered due to stated delay on 

the part of Contractor. if scheduled completion of work is up to six months 

Provided always that the total amount of compensation for delay to be paid under this condition 

shall not exceed 10 % of the accepted Tendered Value of work. In case no compensation has been 

decided by the authority in Schedule 'F' during the progress of work, this shall be no waiver of right 

to levy compensation by the said authority if the work remains incomplete on final justified extended 

date of completion. If the Engineer in Charge decides to give further extension of time allowing 

performance of work beyond the justified extended date, the contractor shall be liable to pay 

compensation for such extended period. If any variation in amount of contract takes place during 

such extended period beyond justified extended date and the contractor becomes entitled to 

additional time under clause 12, the net period for such variation shall be accounted for while 

deciding the period for levy of compensation. However, during such further extended period beyond 

the justified extended period, if any delay occurs by events under sub clause 5.2, the contractor shall be 

liable to pay compensation for such delay. 

This is without prejudice to right of action by the Engineer in Charge under clause 3 for delay in 

performance and claim of compensation under that clause. 

In case action under clause 2 has not been finalized and the work has been determined under clause 

3, the right of action under this clause shall remain post determination of contract but levy of 

compensation shall be for days the progress is behind the schedule on date of determination, as 

assessed by the authority in Schedule F, after due consideration of justified extension. The 

compensation for delay, if not decided before the determination of contract, shall be decided after of 

determination of contract. 

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor 

under this or any other contract with the Government. In case, the contractor does not achieve a 

particular milestone mentioned in schedule F, or the re-scheduled milestone(s) in terms of Clause 

5.4, the amount shown against that milestone shall be withheld, to be adjusted against the 

compensation levied as above. With-holding of this amount on failure to achieve a milestone, shall 

be automatic without any notice to the contractor. However, if the contractor catches up with the 

progress of work on the subsequent milestone(s), the withheld amount shall be released. In case the 

contractor fails to make up for the delay in subsequent milestone(s), amount mentioned against each 

milestone missed subsequently also shall be withheld. However, no interest, whatsoever, shall be 

payable on such withheld amount. 
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When Contract can 

be Determined 

Clause 3 

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without prejudice 

to any other rights or remedy against the contractor in respect of any delay, not following safety 

norms inferior workmanship, any claims for damages and/or any other provisions of this contract 

or otherwise, and whether the date of completion has or has not elapsed, by notice in writing 

absolutely determine the contract in any of the following cases: 

(i) If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 

reconstruct or replace any defective work or that the work is being performed in an inefficient 

or otherwise improper or un-workman like manner shall omit to comply with the requirement of 

such notice for a period of seven days thereafter. 

(ii) If the contractor has, without reasonable cause, suspended the progress of the work or has 

failed to proceed with the work with due diligence and continues to do so after a notice in 

writing of seven days from the Engineer-in-Charge. 

(iii) If the contractor fails to complete the work or section of work with individual date of 

completion on or before the stipulated or justified extended date, on or before such date of 

completion; and the Engineer in Charge without any prejudice to any other right or remedy 

under any other provision in the contract has given further reasonable time in a notice given in 

writing in that behalf as either mutually agreed or in absence of such mutual agreement by his 

own assessment making such time essence of contract and in the opinion of Engineer-in-

Charge the contractor will be unable to complete the same or does not complete the same 

within the period specified. 

(iv) If the contractor persistently neglects to carry out his obligations under the contract and/ or 

commits default in complying with any of the terms and conditions of the contract and does 

not remedy it or take effective steps to remedy it within 7 days after a notice in writing is 

given to him in that behalf by the Engineer-in-Charge. 

(v) If the contractor shall offer or give or agree to give to any person in Government service or 

to any other person on his behalf any gift or consideration of any kind as an inducement or 

reward for doing or forbearing to do or for having done or forborne to do any act in relation to 

the obtaining or execution of this or any other contract for Government. 

(vi) If the contractor shall enter into a contract with Government in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, unless the 

particulars of any such commission and the terms of payment thereof have been previously 

disclosed in writing to the Engineer-in-Charge. 

(vii) If the contractor had secured the contract with Government as a result of wrong tendering or 

other non-bonafide methods of competitive tendering or commits breach of Integrity 

Agreement. 

(viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time be 

adjudged insolvent or have a receiving order or order for administration of his estate made 

against him or shall take any proceedings for liquidation or composition (other than a voluntary 

liquidation for the purpose of amalgamation or reconstruction) under any Insolvency Act for 

the time being in force or make any conveyance or assignment of his effects or composition or 

arrangement for the benefit of his creditors or purport so to do, or if any application be made 

under any Insolvency Act for the time being in force for the sequestration of his estate or if 

a trust deed be executed by him for benefit of his creditors. 
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(ix) If the contractor being a company shall pass a resolution or the court shall make an order that 

the company shall be wound up or if a receiver or a manager on behalf of a creditor shall be 

appointed or if circumstances shall arise which entitle the court or the creditor to appoint a 

receiver or a manager or which entitle the court to make a winding up order. 

(x) If the contractor shall suffer an execution being levied on his goods and allow it to be continued 

for a period of 21 days. 

(xi) If the contractor assigns (excluding part(s) of work assigned to other agency(s) by the 

contractor as per terms of contract), transfers, sublets (engagement of labour on a piece-work 

basis or of labour with materials not to be incorporated in the work, shall not be deemed to be 

subletting) or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts 

with the entire works or any portion thereof without the prior written approval of the Engineer 

-in-Charge. When the contractor has made himself liable for action under any of the cases 

aforesaid, the Engineer-in- Charge on behalf of the President of India shall have powers: 

(a) To determine the contract as aforesaid so far as performance of work by the Contractor 

is concerned (of which determination notice in writing to the contractor under the hand 

of the Engineer-in-Charge shall be conclusive evidence). Upon such determination, 

Security Deposit already recovered, Security Deposit, payable, Performance 

Guarantee under the contract shall be liable to be forfeited and shall be absolutely at the 

disposal of the Government 

(b) After giving notice to the contractor to measure up the work of the contractor and to 

take such whole, or the balance or part thereof, as shall be un-executed out of his hands 

and to give it to another contractor to complete the work. The contractor, whose 

contract is determined as above, shall not be allowed to participate in the tendering 

process for the balance work. 

In the event of above courses being adopted by the Engineer-in-Charge, the contractor 

shall have no claim to compensation for any loss sustained by him by reasons of his 

having purchased or procured any materials or entered into any engagements or made 

any advances on account or with a view to the execution of the work or the 

performance of the contract. And in case action is taken under any of the provision 

aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work 

thereof or actually performed under this contract unless and until the Engineer-in-

Charge has certified in writing the performance of such work and the value payable in 

respect thereof and he shall only be entitled to be paid the value so certified. 

Clause 3A 

In case, the work cannot be started due to reasons not within the control of the contractor within 

1/8th of the stipulated time for completion of work or one month whichever is higher, either party 

may close the contract by giving notice to the other party stating the reasons. In such eventuality, the 

Performance Guarantee of the contractor shall be refunded within 15 days Neither party shall claim 

any compensation for such eventuality. This clause is not applicable for any breach of the contract 

by either party. 
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Time and Extension 

for Delay 

Clause 4 

In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause- 3 thereof, 

shall have become exercisable and the same are not exercised, the non-exercise thereof shall not 

constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be 

exercisable in the event of any future case of default by the contractor and the liability of the 

contractor for compensation shall remain unaffected. In the event of the Engineer-in-Charge putting 

in force all or any of the powers vested in him under the preceding clause he may, if he so desires 

after giving a notice in writing to the contractor, take possession of (or at the sole discretion of the 

Engineer-in-Charge which shall be final and binding on the contractor) use as on hire (the amount 

of the hire money being also in the final determination of the Engineer-in-Charge) all or any tools, 

plant, materials and stores, in or upon the works, or the site thereof belonging to the contractor, or 

procured by the contractor and intended to be used for the execution of the work/or any part thereof, 

paying or allowing for the same in account at the contract rates, or, in the case of these not being 

applicable, at current market rates to be certified by the Engineer-in-Charge, whose certificate 

thereof shall be final, and binding on the contractor, clerk of the works, foreman or other authorized 

agent to remove such tools, plant, materials, or stores from the premises (within a time to be 

specified in such notice) in the event of the contractor failing to comply with any such requisition, 

the Engineer-in-Charge may remove them at the contractor's expense or sell them by auction or private 

sale on account of the contractor and his risk in all respects and the certificate of the Engineer-in-

Charge as to the expenses of any such removal and the amount of the proceeds and expenses of any 

such sale shall be final and conclusive against the contractor. 

Clause 5 

The time allowed for execution of the Works as specified in the Schedule 'F' or the extended time in 

accordance with these conditions shall be the essence of the Contract. The execution of the work shall 

commence from such time period as mentioned in schedule 'F' or from the date of handing over of 

the site, notified by the Engineer-in-Charge, whichever is later. If the Contractor commits default in 

commencing the execution of the work as aforesaid, the performance guarantee shall be forfeited 

by the Engineer in Charge and shall be absolutely at the disposal of the Government without 

prejudice to any other right or remedy available in law. 

5.1 (i) As soon as possible but within 7 (seven) working days of award of work and in 

consideration of 

(a) Schedule of handing over of site as specified in the Schedule 'F' 

(b) Schedule of issue of drawings if applicable as specified in the Schedule 'F' 

the Contractor shall submit a Time and Progress Chart for each mile stone. The Engineer-

in-Charge may within 7 (seven) working days thereafter, if required modify, and 

communicate the program approved to the contractor failing which the program submitted 

by the contractor shall be deemed to be approved by the Engineer-in-Charge. The work 

programme shall include all details of balance drawings and decisions required to 

complete the contract with specific dates by which these details are required by contractor 

without causing any delay in execution of the work. The Chart shall be prepared in direct 

relation to the time stated in the Contract documents for completion of items of the works. 

It shall indicate the forecast of the dates of commencement and completion of various 

trades of sections of the work and may be amended as necessary by agreement between the 

Engineer-in-Charge and the Contractor within the limitations of time imposed in the 

Contract documents. 
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(ii) In case of non submission of work programme by the contractor the program approved 

by the Engineer-in-Charge shall be deemed to be final. 

(iii) The approval by the Engineer-in-Charge of such programme shall not relieve the 

contractor of any of the obligations under the contract. 

(iv) The contractor shall submit the Time and Progress Chart and progress report using the 

mutually agreed software or in other format decided by Engineer-in- Charge for the work 

done during previous month to the Engineer-in-charge on or before 5th day of each 

month failing which a recovery as per Schedule F to be decided by the NIT approving 

authority shall be made on per week or part basis in case of delay in submission of the 

monthly progress report 

5.2 Deleted  

5.3 In case the work is hindered in the opinion of the contractor, by the Department for any 

reason/event, for which the Department is responsible. The authority as indicated in Schedule 

'F' shall, if justified, give a fair and reasonable extension of time and reschedule the mile 

stones for completion of work 

Such extension of time or rescheduling of milestone/s shall be without prejudice to any other 

right or remedy of the parties in contract or in law; provided further that for concurrent delays 

under this sub clause and sub clause 5.2 to the extent the delay is covered under sub clause 

5.2 the contractor shall be entitled to only extension of time and no damages. 

5.4 Request for rescheduling of Mile stones or extension of time, to be eligible for consideration, 

shall be made by the Contractor in writing within fourteen days of the happening of the event 

causing delay on the prescribed forms i.e. Form of application by the contractor for seeking 

rescheduling of milestones or Form of application by the contractor for seeking extension of 

time (Appendix -XVI) respectively to the authority as indicated in Schedule 'F'. The Contractor 

shall indicate in such a request the period by which rescheduling of milestone/s or extension 

of time is desired. 
 

With every request for rescheduling of milestones, or if at any time the actual progress of work 
falls behind the approved programme by more than 10% of the stipulated period of completion of 
contract, the contractor shall produce a revised programme which shall include all details of 
pending drawings and decisions required to complete the contract and also the target dates by 
which these details should be available without causing any delay in execution of the work. A 
recovery as specified in Schedule 'F' shall be made on per day basis in case of delay in submission 
of the revised programme. 

5.4.1 In any such case the authority as indicated in Schedule 'F' may give a fair and reasonable 
extension of time for completion of work or reschedule the mile stones. Engineer -in-Charge 
shall finalize/ reschedule a particular mile stone before taking an action against 
subsequent mile stone Such extension or rescheduling of the milestones shall be 
communicated to the Contractor by the authority as indicated in Schedule 'F' in writing, 
within 21 days of the date of receipt of such request from the Contractor in prescribed 
form. In event of non application by the contractor for extension of time E-in-C after 
affording opportunity to the contractor, may give, supported with a programme (as 
specified under 5.4 above), a fair and reasonable extension within a reasonable period of 
occurrence of the event. 

5.5 In case the work is delayed by any reasons, in the opinion of the Engineer-in-Charge, by the 
contractor for reasons beyond the events mentioned in clause 5.2 or clause 5.3 or clause 5.4 and 
beyond the justified extended date; without prejudice to right to take action under Clause 3, the 
Engineer-in-Charge may grant extension of time required for completion of work without 
rescheduling of milestones. The contractor shall be liable for levy of compensation for delay 
for such extension of time. 
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Clause 5A   Deleted 
 

Computerized 

Measurement Book 

 

Clause 6 

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurement the 
value of work done in accordance with the contract. 

All measurements of all items having financial value shall be entered by the contractor and compiled in 
the shape of the Computerized Measurement Book having pages of A-4 size as per the format of the 
department so that a complete record is obtained of all the items of works performed under the contract. 

All such measurements and levels recorded by the contractor or his authorized representative from time 
to time, during the progress of the work, shall be got checked by the contractor from the Engineer-
in-Charge or his authorized representative as per interval or program fixed in consultation with Engineer-
in-Charge or his authorized representative. After the necessary corrections made by the Engineer-in-
Charge, the measurement sheets shall be returned to the contractor for incorporating the corrections 
and for resubmission to the Engineer-in- Charge for the dated signatures by the Engineer-in- Charge 
and the contractor or their representatives in token of their acceptance. 

Whenever bill is due for payment, the contractor would initially submit draft computerized measurement 
sheets and these measurements would be got checked/test checked from the Engineer-in-Charge 
and/or his authorized representative. The contractor will, thereafter, incorporate such changes as may be 
done during these checks/test checks in his draft computerized measurements, and submit to the 
department a computerized measurement book, duly bound, and with its pages machine numbered. 
The Engineer-in- Charge and/or his authorized representative would thereafter check this MB, and 
record the necessary certificates for their checks/test checks. 
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The final, fair, computerized measurement book given by the contractor, duly bound, with its pages 

machine numbered, should be 100% correct, and no cutting or over-writing in the measurements 

would thereafter be allowed. If at all any error is noticed, the contractor shall have to submit a fresh 

computerized MB with its pages duly machine numbered and bound, after getting the earlier MB 

cancelled by the department. Thereafter, the MB shall be taken in the Divisional Office records, and 

allotted a number as per the Register of Computerized MBs. This should be done before the 

corresponding bill is submitted to the Division Office for payment. The contractor shall submit two 

spare copies of such computerized MB's for the purpose of reference and record by the various 

officers of the department. 

The contractor shall also submit to the department separately his computerized Abstract of Cost 

and the bill based on these measurements, duly bound, and its pages machine numbered along with 

two spare copies of the "bill. Thereafter, this bill will be processed by the Division Office and allotted 

a number as per the computerized record in the same way as done for the measurement book meant 

for measurements. 

The contractor shall, without extra charge, provide all assistance with every appliance, labour and 

other things necessary for checking of measurements/levels by the Engineer- in- Charge or his 

representative. 

Except where any general or detailed description of the work expressly shows to the contrary, 

measurements shall be taken in accordance with the procedure set forth in the specifications 

notwithstanding any provision in the relevant Standard Method of measurement or any general or 

local custom. In the case of items which are not covered by specifications, measurements shall be 

taken in accordance with the relevant standard method of measurement issued by the Bureau of 

Indian Standards and if for any item no such standard is available then a mutually agreed method 

shall be followed. 

The contractor shall give not less than seven days' notice to the Engineer-in-Charge or his authorized 

representative in charge of the work before covering up or otherwise placing beyond the reach of 

checking and/or test checking the measurement of any work in order that the same may be checked 

and/or test checked and correct dimensions thereof be taken before the same is covered up or placed 

beyond the reach of checking and/or test checking measurement and shall not cover up and place 

beyond reach of measurement any work without consent in writing of the Engineer-in-Charge or his 

authorized representative in charge of the work who shall within the aforesaid period of seven days 

inspect the work, and if any work shall be covered up or placed beyond the reach of checking and/or 

test checking measurements without such notice having been given or the Engineer-in-Charge's 

consent being obtained in writing the same shall be uncovered at the Contractor's expense, or in default 

thereof no payment or allowance shall be made for such work or the materials with which the same 

was executed. 

Engineer-in-Charge or his authorized representative may cause either themselves or through another 

officer of the department to check the measurements recorded by contractor and all provisions 

stipulated herein above shall be applicable to such checking of measurements or levels. 

It is also a term of this contract that checking and/or test checking the measurements of any item of 

work in the measurement book and/or its payment in the interim, on account of final bill shall not 

be considered as conclusive evidence as to the sufficiency of any work or material to which it relates 

nor shall it relieve the contractor from liabilities from any over measurement or defects noticed till 

completion of the defects liability period . 
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intermediate 
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regarded as 

Advances 

Clause 7 

No payment shall be made for work, estimated to cost Rs. Five lac or less till after the whole of the 

work shall have been completed and certificate of completion given. For works estimated to cost over 

Rs. Five lac, the interim or running account bills shall be submitted by the contractor for the work 

executed on the basis of such recorded measurements on the format of the Department in triplicate 

on or before the date of every month fixed for the same by the Engineer-in-Charge. The contractor 

shall not be entitled to be paid any such interim payment if the gross work done together with net 

payment/ adjustment of advances for material collected, if any, since the last such payment is less than 

the amount specified in Schedule 'F', in which case the interim bill shall be prepared on the appointed 

date of the month after the requisite progress is achieved. Engineer-in-Charge shall arrange to have 

the bill verified by taking or causing to be taken, where necessary, the requisite measurements of 

the work. In the event of the failure of the contractor to submit the bills, no claims whatsoever due 

to delays on payment including that of interest shall be payable to the contractor. Payment on account 

of amount admissible shall be made by the Engineer- in-Charge certifying the sum to which the 

contractor is considered entitled by way of interim payment at such rates as decided by the Engineer-

in-Charge. The amount admissible shall be paid by 10th working day after the day of presentation of 

the bill by the Contractor to the Engineer-in-Charge or his Asstt. Engineer together with the account 

of the material issued by the department, or dismantled materials, if any. In the case of works outside 

the headquarters of the Engineer- in-Charge, the period of ten working days will be extended to 

fifteen working days. 

All such interim payments shall be regarded as payment by way of advances against final payment 

only and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be rejected, 

removed, taken away and reconstructed or re-erected. Any certificate given by the Engineer-in-

Charge relating to the work done or materials delivered forming part of such payment, may be 

modified or corrected by any subsequent such certificate(s) or by the final certificate and shall not 

by itself be conclusive evidence that any work or materials to which it relates is/are in accordance 

with the contract and specifications. Any such interim payment, or any part thereof shall not in any 

respect conclude, determine or affect in any way powers of the Engineer-in-Charge under the 

contract or any of such payments be treatedas final settlement and adjustment of accounts or in any 

way vary or affect the contract. 

Pending consideration of extension of date of completion, interim payments shall continue to be 

made as herein provided without prejudice to the right of the department to take action under the 

terms of this contract for delay in the completion of work, if the extension of date of completion is 

not granted by the competent authority. 

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the Asstt. Engineer 

to the effect that the work has been completed up to the level in question make interim advance 

payments without detailed measurements for work done (other than foundations, items to be covered 

under finishing items) up to lintel level (including sunshade etc.) and slab level, for each floor working 

out at 75% of the assessed value. The advance payments so allowed shall be adjusted in the 

subsequent interim bills to be submitted by the contractor within 10 days of the interim payment. 

In case of delay in submission of bill by the contractor a simple interest @ 10% (ten percent ) per 

annum shall be paid to the Government from the date of expiry of prescribed time limit which will 

be compounded on yearly basis. 
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In case of composite tenders, running payment for the major component shall be made by EE of major 
discipline to the main contractor. Running payment for minor component shall be made by the Engineer-
in-Charge of the discipline of minor component directly to the main contractor. 

In case main contractor fails to make the payment to the contractor associated by him within 15 
days of receipt of each running account payment, then on the written complaint of contractor associated 
for such minor component, Engineer in charge of minor component shall serve the show cause to the 
main contractor and if reply of main contractor either not received or found unsatisfactory, he may make 
the payment directly to the contractor associated for minor component as per the terms and conditions 
of the agreement drawn between main contractor and associate contractor fixed by him. Such payment 
made to the associate contractor shall be recovered by Engineer-in-charge of major or minor component 
from the next R/A/ final bill due to main contractor as the case may be. 

Clause 7A 

No Running Account Bill shall be paid for the work till the applicable labour licenses, registration with 
EPFO, ESIC and BOCW Welfare Board, whatever applicable are submitted by the contractor to the 
Engineer-in-Charge. 

Clause 8 

Within ten days of the completion of the work, the contractor shall give notice of such completion to 
the Engineer-in-Charge and within thirty days of the receipt of such notice, the Engineer-in-Charge 
shall inspect the work and if there is no defect in the work, shall furnish the contractor with a final 
certificate of completion, otherwise a provisional certificate of physical completion indicating defects 
(a) to be rectified by the contractor and/or (b) for which payment will be made at reduced rates, shall be 
issued. But no final certificate of completion shall be issued, nor shall the work be considered to be 
complete until the contractor shall have removed from the premises on which the work shall be executed 
all scaffolding, surplus materials, rubbish and all huts and sanitary arrangements required for his/their 
work people on the site in connection with the execution of the works as shall have been erected 
or constructed by the contractor(s) and cleaned off the dirt from all wood work, doors, windows, 
walls, floor or other parts of the building, in, upon, or about which the work is to be executed or 
of which he may have had possession for the purpose of the execution; thereof, and not until the work 
shall have been measured by the Engineer- in-Charge. If the contractor shall fail to comply with the 
requirements of this Clause as to removal of scaffolding, surplus materials and rubbish and all huts and 
sanitary arrangements as aforesaid and cleaning off dirt on or before the date fixed for the completion of 
work, the Engineer-in-Charge may at the expense of the contractor remove such scaffolding, surplus 
materials and rubbish etc., and dispose of the same as he thinks fit and clean off such dirt as aforesaid, 
and the contractor shall have no claim in respect of scaffolding or surplus materials as aforesaid except 
for any sum actually realized by the sale thereof. 

Clause 8A 

When the annual repairs and maintenance of works are carried out, the splashes and droppings from 
white washing, colour washing, painting etc., on walls, floor, windows, etc shall be removed and the 
surface cleaned simultaneously with the completion of these items of work in the individual rooms, 
quarters or premises etc. where the work is done: without waiting for the actual completion of all the 
other items of work in the contract. In case the contractor fails to comply with the requirements of this 
clause, the Engineer-in- Charge shall have the right to get this work done at the cost of the contractor 
either departmentally or through any other agency. Before taking such action, the Engineer-in- Charge 
shall give ten days notice in writing to the contractor. 

Clause 9 

The final bill shall be submitted by the contractor in the same manner as specified in interim bills 

within three months of physical completion of the work or within one month of the date of the final 

certificate of completion furnished recorded by the Engineer-in-Charge whichever is earlier. No further 

claims shall be made by the contractor after submission of the final bill and these shall be deemed 

to have been waived and extinguished. Payments 
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Contractor 

of those items of the bill in respect of which there is no dispute and of items in dispute, for quantities 

and rates as approved by Engineer-in-Charge, will, as far as possible be made within three months 

the period specified here in under, the period being reckoned from the date of receipt of the bill by 

the Engineer-in- Charge or his authorized Asstt. Engineer/ Junior Engineer, complete with account 

of materials issued by the Department and dismantled materials if any. 

(a) If the Tendered value of work is up to Rs. 45 lac :    2 months 

(b) If the Tendered value of work is more than Rs.45 lac and up to    :    3 months Rs. 2.5 Crore 

(c) If the Tendered value of work exceeds Rs. 2.5 Crore :    6 months 

If the final bill is submitted by the contractor within the period specified above and delay in payment 

of final bills is made by the deptt. After prescribed time limit a simple interest@ 5% per annum 

shall be paid to the contractor from the date of expiry of prescribed time limit which will be 

compounded on yearly basis, provided the final bill submitted by the contractor is found to be in 

order. 

Clause 9A 

Payments due to the contractor may, if so desired by him, be made to his bank, registered financial, 

co-operative or thrift societies or recognized financial institutions instead of direct to him provided 

that the contractor furnishes to the Engineer-in-Charge (1) an authorization in the form of a legally 

valid document such as a power of attorney conferring authority on the bank; registered financial, 

co-operative or thrift societies or recognized financial institutions to receive payments and (2) 

his own acceptance of the correctness of the amount made out as being due to him by Government 

or his signature on the bill or other claim preferred against Government before settlement by the 

Engineer-in-Charge of the account or claim by payment to the bank, registered financial, co-operative 

or thrift societies or recognized financial institutions. While the receipt given by such banks; 

registered financial, co-operative or thrift societies or recognized financial institutions shall 

constitute a full and sufficient discharge for the payment, the contractor shall whenever possible 

present his bills duly receipted and discharged through his bank, registered financial, co operative 

or thrift societies or recognized financial institutions. 

Nothing herein contained shall operate to create in favour of the bank; registered financial, co-

operative or thrift societies or recognized financial institutions any rights or equities vis the President 

of India. 

Clause 10A 

The contractor shall, at his own expense, provide all materials, required for the works other than those 

which are stipulated to be supplied by the Government. 
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The contractor shall, at his own expense and without delay; supply to the Engineer-in- Charge 

samples of materials to be used on the work and shall get these approved in advance. All such 

materials to be provided by the Contractor shall be in conformity with the specifications laid down 

or referred to in the contract. The contractor shall, if requested by the Engineer-in- Charge furnish 

proof, to the satisfaction of the Engineer-in-Charge that the materials so comply. The Engineer-in-

Charge shall within thirty days of supply of samples or within such further period as he may require 

intimate to the Contractor in writing whether samples are approved by him or not. If samples are 

not approved, the Contractor shall forthwith arrange to supply to the Engineer-in-Charge for his 

approval, fresh samples complying with the specifications laid down in the contract. When materials 

are required to be tested in accordance with specifications, approval of the Engineer-in- Charge 

shall be issued after the test results are received. 

The Contractor shall at his risk and cost submit the samples of materials to be tested or analyzed 

and shall not make use of or incorporate in the work any materials represented by the samples until 

the required tests or analysis have been made and materials finally accepted by the Engineer-in-

Charge. The Contractor shall not be eligible for any claim or compensation either arising out of any 

delay in the work or due to any corrective measures required to be taken on account of and as a result 

of testing of materials. 

The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as 

the Engineer-in-Charge may require for collecting, and preparing the required number of samples 

for such tests at such time and to such place or places as may be directed by the Engineer-in-Charge 

and bear all charges and cost of testing unless specifically provided for otherwise elsewhere in the 

contract or specifications. The Engineer 

-in- Charge or his authorized representative shall at all times have access to the works and to all 

workshops and places where work is being prepared or from where materials, manufactured articles 

or machinery are being obtained for the works and the contractor shall afford every facility and 

every assistance in obtaining the right to such access. 

The Engineer-in-Charge shall have full powers to require the removal from the premises of all 

materials which in his opinion are not in accordance with the specifications and in case of default, 

the Engineer-in-Charge shall be at liberty to employ at the expense of the contractor, other persons 

to remove the same without being answerable or accountable for any loss or damage that may happen 

or arise to such materials. The Engineer-in-Charge shall also have full powers to require other 

proper materials to be substituted thereof and in case of default, the Engineer-in-Charge may cause 

the same to be supplied and all costs which may attend such removal and substitution shall be 

borne by the Contractor. 

The contractor shall at his own expense, provide a material testing lab at the site for conducting 

routine field tests. The lab shall be equipped at least with the testing equipment as specified in 

schedule F. 

 

 

Clause 10 B       Deleted  

Clause 10 C       Deleted  

Clause 10 CC     Deleted 

Clause 10 D      Deleted  
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Specifications, 
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Clause 11 

The contractor shall execute the whole and every part of the work in the most substantial and 

workmanlike manner both as regards materials and otherwise in every respect in strict accordance 

with the specifications. The contractor shall also conform exactly, fully and faithfully to the design, 

drawings and instructions in writing in respect of the work signed by the Engineer-in-Charge and 

the contractor shall be furnished free of charge one copy of the contract documents together with 

specifications, designs, drawings and instructions as are not included in the standard specifications 

of Central Public Works Department specified in Schedule 'F' or in any Bureau of Indian Standard or 

any other, published standard or code or, Schedule of Rates or any other printed publication referred 

to elsewhere in the contract. 

The contractor shall comply with the provisions of the contract and with the care and diligence 

execute and maintain the works and provide all labour and materials, tools and plants including for 

measurements and supervision of all works, structural plans and other things of temporary or 

permanent nature required for such execution and maintenance in so far as the necessity for 

providing these, is specified or is reasonably inferred from the contract. The Contractor shall take 

full responsibility for adequacy, suitability and safety of all the works and methods of construction. 
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Clause 12 

The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions to, or 

substitutions for the original specifications, drawings, designs and instructions that may appear to 

him to be necessary or advisable during the progress of the work, and (ii) to omit a part of the works 

in case of non-availability of a portion of the site or for any other reasons and the contractor shall 

be bound to carry out the works in accordance with any instructions given to him in writing signed 

by the Engineer-in-Charge and such alterations, omissions, additions or substitutions shall form part 

of the contract as if originally provided therein and any altered, additional or substituted work which 

the contractor may be directed to do in the manner specified above as part of the works, shall be 

carried out by the contractor on the same conditions in all respects including price on which he 

agreed to do the main work except as hereafter provided. 

The completion cost of any agreement for Maintenance works including works of upgradation, 

aesthetic, special repair, addition/ alteration should not exceed 1.25 times of Tendered amount. Any 

further deviation beyond this limit upto 1.5 times of tendered amount shall be approved by the 

authority mentioned in schedule 'F' with recorded reason and in exceptional case, ADG shall have full 

power to approve the deviation beyond 1.50 times of tendered amount with recorded reason and take 

suitable corrective action. 

12.1 The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the tendered value sum being ordered, be extended, if requested by the 

contractor, as follows : 

(i) In the proportion which the additional cost of the altered, additional or substituted work, 

bears to the original tendered value plus 

(ii) 25% of the time calculated in (i) above or such further additional time as may be 

considered reasonable by the Engineer-in-Charge. 

12.2 In the case of Extra Item(s) being the schedule items (Delhi Schedule of Rates items), these 

shall be paid as per the schedule rate plus cost index (at the time of tender) plus/minus 

percentage above/ below quoted contract amount. Payment of Extra items in case of non-

schedule items (Non-DSR items) shall be made as per the prevailing market rate. 

12.3 In the case of Substitute Item(s) being the schedule items (Delhi Schedule of Rates items), 

these shall be paid as per the schedule rate plus cost index (at the time of tender) plus/minus 

percentage above/ below quoted contract amount. Payment of Substitute in case of non-

schedule items (Non-DSR items) shall be made as per the prevailing market rate. 

In the case of contract items, which exceed the limits laid down in schedule F, the contractor 

shall be paid rates at Agreement rate/Market rate whichever is lower. 

In case of decrease in the rates prevailing in the market of items for the work in excess of 

the limits laid down in Schedule F, the Engineer-in-Charge shall after giving notice to the 

contractor within one month of occurrence of the excess and after taking into consideration 

any reply received from him within fifteen days of the receipt of the notice, revise the rates for 

the work in question within one month of the expiry of the said period of fifteen days having 

regard to the market rates. 
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Foreclosure of 

contract due to 

Abandonment or 

Reduction in Scope of 

Work 

12.4 For the purpose of operation of Schedule "F", the following works shall be treated as works 

relating to foundation unless & otherwise defined in the contract: 

(i) For Buildings : All works up to 1.2 metres above ground level or up to floor 1 level 

whichever is lower. 

(ii) For abutments, piers and well staining : All works up to 1.2 m above the bed level. 

(iii) For retaining walls, wing walls, compound walls, chimneys, over head reservoirs/ tanks 

and other elevated structures : All works up to 1.2 metres above the ground level. 

(iv) For reservoirs/tanks (other than overhead reservoirs/tanks) : All works up to 

1.2 metres above the ground level. 

(v) For basement: All works up to 1.2 m above ground level or up to floor 1 level 

whichever is lower. 

(vi) For Roads, all items of excavation and filling including treatment of sub base. 

12.5 Any operation incidental to or necessarily has to be in contemplation of tenderer while 

quoting filing tender, or necessary for proper execution of the item included in the Schedule 

of quantities or in the schedule of rates mentioned above, whether or not, specifically indicated 

in the description of the item and the relevant specifications, shall be deemed to be included in 

the rates quoted by the tenderer or the rate given in the said schedule of rates, as the case may 

be. Nothing extra shall be admissible for such operations. 

Clause 13 

If at any time after acceptance of the tender or during the progress of work, the purpose or object 

for which the work is being done changes due to any supervening cause and as a result of which the 

work has to be abandoned or reduced in scope the Engineer-in- Charge shall give notice in writing 

to that effect to the contractor stating the decision as well as the cause for such decision and the 

contractor shall act accordingly in the matter. The contractor shall have no claim to any payment 

of compensation or otherwise whatsoever, on account of any profit or advantage which he might 

have derived from the execution of the works in full but which he did not derive in consequence of 

the foreclosure of the whole or part of the works. 

The contractor shall be paid at contract rates, full amount for works executed at site and, in addition, a 

reasonable amount as certified by the Engineer-in-Charge for the items hereunder mentioned which 

could not be utilized on the work to the full extent in view of the foreclosure; 

(i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, temporary 

labour huts, staff quarters and site office; storage accommodation and water storage tanks. 

(ii) Government shall have the option to take over contractor's materials or any part thereof either 

brought to site or of which the contractor is legally bound to accept delivery from suppliers 

(for incorporation in or incidental to the work) provided, however Government shall be bound to 

take over the materials or such portions thereof as the contractor does not desire to retain. For 

materials taken over or to be taken over by Government, cost of such materials as detailed by 

Engineer-in- Charge shall be paid. The cost shall, however, take into account purchase price, 

cost of transportation and deterioration or damage which may have been caused to materials 

whilst in the custody of the contractor. 
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(iii) Reasonable compensation for transfer of T & P from site to contractor's permanent stores or 

to his other works, whichever is less. If T & P are not transported to either of the said places, 

no cost of transportation shall be payable. 

(iv) Reasonable compensation for repatriation of contractor's site staff and imported labour to 

the extent necessary. 

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of account, wage 

books, time sheets and other relevant documents and evidence as may be necessary to enable him to 

certify the reasonable amount payable under this condition. 

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the cost of 

the work remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per 

accepted tender less the cost of work actually executed under the contract and less the cost of 

contractor's materials at site taken over by the Government as per item (ii) above. Provided always 

that against any payments due to the contractor on this account or otherwise, the Engineer-in-Charge 

shall be entitled to recover or be credited with any outstanding balances due from the contractor for 

advance paid in respect of any tool, plants and materials and any other sums which at the date of 

termination were recoverable by the Government from the contractor under the terms of the 

contract. 

In the event of action being taken under Clause 13 to reduce the scope of work, the contractor may 

furnish fresh Performance Guarantee on the same conditions, in the same manner and at the same 

rate for the balance tendered amount and initially valid up to the extended date of completion or 

stipulated date of completion if no extension has been granted plus minimum 60 days beyond that. 

Wherever such a fresh Performance Guarantee is furnished by the contractor the Engineer-in-Charge 

may return the previous Performance Guarantee. 

Clause 14 

If contractor: 

(i) At any time makes default during currency of work or does not execute any part of the work 

with due diligence and continues to do so even after a notice in writing of 7 working days in 

this respect from the Engineer-in-Charge; or 

(ii) Commits default in complying with any of the terms and conditions of the contract and does 

not remedy it or takes effective steps to remedy it within 7 working days even after a notice 

in writing is given in that behalf by the Engineer-in-Charge; or 

Fails to complete the work(s) or items of work with individual dates of completion, on or 

before the date(s) so determined, and does not complete them within the period specified in 

the notice given in writing in that behalf by the Engineer-in-Charge. 

(iii) The Engineer- in-Charge without invoking action under clause 3 may, without prejudice to any 

other right or remedy against the contractor which have either accrued or accrue thereafter 

to Government, by a notice in writing to take the part work / part incomplete work of any 

item(s) out of his hands and shall have powers to : 

(a) Take possession of the site and any materials, constructional plant, implements, 

stores, etc., thereon; and/or 

(b) Carry out the part work / part incomplete work of any item(s) by any means at the risk 

and cost of the contractor. 
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Suspension of Work 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor for 

completion of the part work/ part incomplete work of any item(s) taken out of his hands and execute 

at the risk and cost of the contractor, the liability of contractor on account of loss or damage suffered 

by Government because of action under this clause shall not exceed 10% of the tendered value of 

the work. 

In determining the amount, credit shall be given to the contractor with the value of work done in all 

respect in the same manner and at the same rate as if it had been carried out by the original contractor 

under the terms of his contract, the value of contractor's materials taken over and incorporated in the 

work and use of plant and machinery belonging to the contractor. 

The certificate of the Engineer-in-Charge as to the value of work done shall be final and conclusive 

against the contractor provided always that action under this clause shall only be taken after giving 

notice in writing to the contractor. Provided also that if the expenses incurred by the department are 

less than the amount payable to the contractor at his agreement rates, the difference shall not be 

payable to the contractor. 

Any excess expenditure incurred or to be incurred by Government in completing the part work/ part 

incomplete work of any item(s) or the excess loss of damages suffered or may be suffered by 

Government as aforesaid after allowing such credit shall without prejudice to any other right or 

remedy available to Government in law or per as agreement be recovered from any money due to the 

contractor on any account, and if such money is insufficient, the contractor shall be called upon in 

writing and shall be liable to pay the same within 30 days. 

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the Engineer-

in-Charge shall have the right to sell any or all of the contractors' unused materials, constructional plant, 

implements, temporary building at site etc. and adjust the proceeds of sale thereof towards the dues 

recoverable from the contractor under the contract and if thereafter there remains any balance 

outstanding, it shall be recovered in accordance with the provisions of the contract. 

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have no claim 

to compensation for any loss sustained by him by reason of his having purchased or procured any 

materials or entered into any engagements or made any advance on any account or with a view to the 

execution of the work or the performance of the contract. 

Clause 15 

(i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose 

decision shall be final and binding on the contractor) suspend the progress of the works or 

any part thereof for such time and in such manner as the Engineer- in-Charge may consider 

necessary so as not to cause any damage or injury to the work already done or endanger the 

safety thereof for any of the following reasons: 

(a) on account of any default on the part of the contractor or; 

(b) for proper execution of the works or part thereof for reasons other than the default of 

the contractor; or 

(c) for safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works to the 

extent necessary and carry out the instructions given in that behalf by the Engineer in- 

Charge. 
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not done as per 

Specifications 

(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

(a) the contractor shall be entitled to an extension of time equal to the period of every 

such suspension PLUS 25%, for completion of the item or group of items of work for 

which a separate period of completion is specified in the contract and of which the 

suspended work forms a part, and; 

(b)  If the total period of all such suspensions in respect of an item or group of items or 

work for which a separate period of completion is specified in the contract exceeds 

thirty days, the contractor shall, in addition, be entitled to such compensation as the 

Engineer-in- Charge may consider reasonable in respect of salaries and/or wages paid 

by the contractor to his employees and labour at site, remaining idle during the period 

of suspension, adding thereto 2% to cover indirect expenses of the contractor provided 

the contractor submits his claim supported by details to the Engineer-in- Charge within 

fifteen days of the expiry of the period of 30 days. 

(iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more than 

three months at a time, except when suspension is ordered for reason (a) in subpara (i) above, 

the contractor may after receipt of such order serve a written notice on the Engineer-in-Charge 

requiring permission within fifteen days from receipt by the Engineer in- Charge of the said 

notice, to proceed with the work or part thereof in regard to which progress has been suspended 

and if such permission is not granted within that time, the contractor, if he intends to treat the 

suspension, where it affects only a part of the works as an omission of such part by Government 

or where it affects whole of the works, as an abandonment of the works by Government, shall 

within ten days of expiry of such period of 15 days give notice in writing of his intention to 

the Engineer-in-Charge. In the event of the contractor treating the suspension as an 

abandonment of the contract by Government, he shall have no claim to payment of any 

compensation on account of any profit or advantage which he might have derived from the 

execution of the work in full but which he could not derive in consequence of the abandonment. 

He shall, however, be entitled to such compensation, as the Engineer-in-Charge may 

consider reasonable, in respect of salaries and/or wages paid by him to his employees and 

labour at site, remaining idle in consequence adding to the total thereof 2% to cover indirect 

expenses of the contractor provided the contractor submits his claim supported by details to the 

Engineer-in-Charge within 30 days of the expiry of the period of 3 months . 

Clause 16 

All works under or in course of execution or executed in pursuance of the contract, shall at all times 

be open and accessible to the inspection and supervision of the Engineer-in - charge, his authorized 

subordinates in charge of the work and all the superior officers, officer of the Quality Assurance Unit 

of the Department or any organization engaged by the Department for Quality Assurance and of 

the Chief Technical Examiner's Office, and the contractor shall, at all times, during the usual 

working hours and at all other times at which reasonable notice of the visit of such officers has been 

given to the contractor, either himself be present to receive orders and instructions or have a responsible 

agent duly accredited in writing, present for that purpose. Orders given to the Contractor's agent shall 

be considered to have the same force as if they had been given to the contractor himself. 
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If it shall appear to the Engineer-in-charge or his authorized subordinates in charge of the work or to 

the Chief Engineer in charge of Quality Assurance or his subordinate officers or the officers of the 

organization engaged by the Department for Quality Assurance or to the Chief Technical Examiner 

or his subordinate officers, that any work has been executed with unsound, imperfect, or unskillful 

workmanship, or with materials or articles provided by him for the execution of the work which are 

unsound or of a quality inferior to that contracted or otherwise not in accordance with the contract, 

the contractor shall, on demand in writing which shall be made within twelve months (six months in 

the case of work costing Rs. 10 Lac and below except road work) of the completion of the work 

from the Engineer-in-Charge specifying the work, materials or articles complained of notwithstanding 

that the same may have been passed, certified and paid for forthwith rectify, or remove and reconstruct 

the work so specified in whole or in part, as the case may require or as the case may be, remove the 

materials or articles so specified and provide other proper and suitable materials or articles at his 

own charge and cost. In the event of the failing to do so within a period specified by the Engineer-in- 

Charge in his demand aforesaid, then the contractor shall be liable to pay compensation at the same 

rate as under clause 2 of the contract (for non-completion of the work in time) for this default. 

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable under the 

contract but may accept such items at reduced rates as the authority specified in schedule 'F' may 

consider reasonable during the preparation of on account bills or final bill if the item is so acceptable 

without detriment to the safety and utility of the item and the structure or he may reject the work 

outright without any payment and/or get it and other connected and incidental items rectified, or 

removed and re-executed at the risk and cost of the contractor. Decision of the Engineer-in-Charge 

to be conveyed in writing in respect of the same will be final and binding on the contractor. 

Clause 17 

If the contractor or his working people or servants shall break, deface, injure or destroy any part of 

building in which they may be working, or any building, road, road kerb, fence, enclosure, water 

pipe, cables, drains, electric or telephone post or wires, trees, grass or grassland, or cultivated 

ground contiguous to the premises on which the work or any part is being executed, or if any damage 

shall happen to the work while in progress, from any cause whatever or if any defect, shrinkage or 

other faults appear in the work within twelve months (six months in the case of work costing Rs. Ten 

lacs and below except road work) after a certificate final or otherwise of its completion shall have 

been given by the Engineer in- Charge as aforesaid arising out of defect or improper materials or 

workmanship the contractor shall upon receipt of a notice in writing on that behalf make the same 

good at his own expense or in default the Engineer-in-Charge cause the same to be made good by 

other workmen and deduct the expense from any sums that may be due or at any time thereafter 

may become due to the contractor, or from his security deposit or the proceeds of sale thereof or of 

a sufficient portion thereof. The security deposit of the contractor shall not be refunded before the 

expiry of twelve months (six months in the case of work costing Rs. Ten lacs and below except road 

work) after the issue of the certificate final or otherwise, of completion of work, or till the final bill has 

been prepared and passed whichever is later. Provided that in the case of road work, if in the opinion 

of the Engineer-in-Charge, half of the security deposit is sufficient, to meet all liabilities of the 

contractor under this contract, half of the security deposit will be refundable after six months and 

the remaining half after twelve months of the issue of the said certificate of completion or till the 

final bill has been prepared and passed whichever is later. 
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In case of Maintenance and Operation works of E&M services, the security deposit deducted from 

contractors shall be refunded within one month from the date of final payment or within one month from 

the date of completion of the maintenance contract whichever is earlier. 

Clause 18 

The contractor shall provide at his own cost all materials, machinery, tools & plants as specified in 

schedule F. In addition to this, appliances, implements, other plants, ladders, cordage, tackle, 

scaffolding and temporary works required for the proper execution of the work, whether original, 

altered or substituted and whether included in the specifications or other documents forming part of 

the contract or referred to in these conditions or not, or which may be necessary for the purpose of 

satisfying or complying with the requirements of the Engineer-in-Charge as to any matter as to which 

under these conditions he is entitled to be satisfied, or which he is entitled to require together with 

carriage therefore to and from the work. The contractor shall also supply without charge the 

requisite number of persons with the means and materials, necessary for the purpose of setting out 

works, and counting, weighing and assisting the measurement for examination at any time and 

from time to time of the work or materials. Failing his so doing, the same may be provided by the 

Engineer-in-Charge at the expense of the contractor and the expenses may be deducted, from any 

money due to the contractor, under this contract or otherwise and/or from his security deposit or 

the proceeds of sale thereof, or of a sufficient portions thereof. 

Clause 18A 

In every case in which by virtue of the provisions sub- section (1) of section 12 of the Workmen's 

Compensation Act. 1923, Government is obliged to pay compensation to a workman employed by 

the contractor, in execution of the works , Government will recover from the contractor , the amount 

of the compensation so paid: and, , without prejudice to the rights of the Government under sub- 

section(2) of section 12 , of the said Act, Government shall be at liberty to recover such amount or any 

part thereof by deducting it from the security deposit or from any sum due by Government to the 

contractor whether under this contract or otherwise. Government shall not be bound to contest any 

claim made against it under sub- section (1) of section 12, of the said Act, except on the written 

request of the contractor and upon his giving to Government full security for all costs for which 

Government might become liable in consequence of contesting such claim. 

Clause 18B 

In every case in which by virtue of the provisions of the Contract Labour (Regulation and Abolition) 

Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, Government 

is obliged to pay any amounts of wages to a workman employed by the contractor in execution of the 

works, or to incur any expenditure in providing welfare and health amenities required to be 

provided under the above said Act and the rules under Clause 19H or under the C.P.W.D. 

Contractor's Labour Regulations, or under the Rules framed by Government from time to time for 

the protection of health and sanitary arrangements for workers employed by C.P.W.D. Contractors, 

Government will recover from the contractor, the amount of wages so paid or the amount of 

expenditure so incurred; and without prejudice to the rights of the Government under sub-section(2) 

of Section 20, and sub-section (4) of Section 21, of the Contract Labour (Regulation and Abolition) 

Act, 1970, Government shall be at liberty to recover such amount or any part thereof by deducting it 

from the security deposit or from any sum due by Government to the contractor whether 
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under this contract or otherwise Government shall not be bound to contest any claim made against 

it under sub-section (1) of Section 20, sub-section (4) of Section 21, of the said Act, except on the 

written request of the contractor and upon his giving to the Government full security for all costs for 

which Government might become liable in contesting such claim. 

Clause 19 

The contractor shall obtain a valid licence under the Contract Labour (R&A) Act, 1970, and the 

Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of the work, 

and continue to have a valid license until the completion of the work. 

The contractor shall also comply with provisions of the Inter-State Migrant Workmen (Regulation 

of Employment and Conditions of Service) Act, 1979. The contractor shall also abide by the provisions 

of the Child Labour (Prohibition and Regulation) Act, 1986. 

The contractor shall also comply with the provisions of the building and other Construction Workers 

(Regulation of Employment & Conditions of Service) Act, 1996 and the building and other 

Construction Workers Welfare Cess Act, 1996. 

Any failure to fulfill these requirements shall attract the penal provisions of this contract arising out 

of the resultant non-execution of the work. 

Clause 19A 

No labour below the age of fourteen years shall be employed on the work. 

Clause 19B 

(i) The contractor shall pay to labour employed by him either directly or through subcontractors, 

wages not less than fair wages as defined in the C.P.W.D. Contractor's Labour Regulations or as 

per the provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and the contract 

Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable. 

(ii) The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to 

be paid fair wage to labour indirectly engaged on the work, including any labour engaged by 

his sub-contractors in connection with the said work, as if the labour had been immediately 

employed by him. 

(iii) In respect of all labour directly or indirectly employed in the works for performance of the 

contractor's part of this contract, the contractor shall comply with or cause to be complied with 

the Central Public Works Department contractor's Labour Regulations made by Government 

from time to time in regard to payment of wages, wage period, deductions from wages 

recovery of wages not paid and deductions unauthorizedly made, maintenance of wage books 

or wage slips publication of scale of wage and other terms of employment, inspection and 

submission of periodical returns and all other matters of the like nature or as per the 

provisions of the Contract Labour(Regulation and Abolition) Act, 1970, and the Contract 

Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable 

(iv) (a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to the 

contractor any sum required or estimated to be required for making good the loss suffered 

by a worker or workers by reason of non-fulfillment of the conditions of the contract for 

the benefit of the workers, non-payment of wages or of deductions made from his or 

their wages which are not justified by their terms of the contract or non-observance of 

the Regulations. 
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(b)   Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is bound 

to allow to the labours directly or indirectly employed in the works one day rest for 6 

days continuous work and pay wages at the same rate as for duty. In the event of default, 

the Engineer-in-Charge shall have the right to deduct the sum or sums not paid on 

account of wages for weekly holidays to any labours and pay the same to the persons 

entitled thereto from any money due to the contractor by the Engineer-in-Charge 

concerned. 

In the case of Union Territory of Delhi, however, as the all inclusive minimum daily 

wages fixed under Notification of the Delhi Administration 

No.F.12(162)MWO/DAB/ 43884-91, dated 31-12-1979 as amended from time to time 

are inclusive of wages for the weekly day of rest, the question of extra payment for 

weekly holiday would not arise. 

(v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, 

Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen's Compensation Act, 

1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the Contractor's 

Labour (Regulation and Abolition) Act 1970, or the modifications thereof or any other laws 

relating thereto and the rules made there under from time to time. 

(vi) The contractor shall indemnify and keep indemnified Government against payments to be 

made under and for the observance of the laws aforesaid and the C.P.W.D. Contractor's 

Labour Regulations without prejudice to his right to claim indemnity from his sub-

contractors. 

(vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall 

be deemed to be a breach of this contract. 

(viii) Whatever is the minimum wage for the time being, or if the wage payable is higher than such 

wage, such wage shall be paid by the contractor to the workmen directly without the 

intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover any amount 

from the minimum wage payable to the workmen as and by way of commission or otherwise. 

(ix) The contractor shall ensure that no amount by way of commission or otherwise is deducted 

or recovered by the Jamadar from the wage of workmen. 

Clause 19C 

In respect of all labour directly or indirectly employed in the work for the performance of the 

contractor's part of this contract, the contractor shall at his own expense arrange for the safety 

provisions as per C.P.W.D. Safety Code framed from time to time and shall at his own expense 

provide for all facilities in connection therewith. In case the contractor fails to make arrangement 

and provide necessary facilities as aforesaid, he shall be liable to pay a penalty as decided by the 

authority mentioned in Schedule F for each default and in addition, the Engineer-in- Charge shall be 

at liberty to make arrangement and provide facilities as aforesaid and recover the costs incurred in 

that behalf from the contractor. 

Clause 19D 

The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge, a true 

statement showing in respect of the second half of the preceding month and the first half of the current 

month respectively:- 

(1) the number of labourers employed by him on the work, 

(2) their working hours, 
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(3) the wages paid to them, 

(4) the accidents that occurred during the said for night showing the circumstances under which 

they happened and the extent of damage and injury caused by them, and 

(5) the number of female workers who have been allowed maternity benefit according to Clause 19F 

and the amount paid to them. 

Failing which the contractor shall be liable to pay to Government, a sum as decided by the authority 

mentioned in Schedule F for each default or materially incorrect statement. The decision of the 

Divisional Officer shall be final in deducting from any bill due to the contractor, the amount levied as 

fine and be binding on the contractor. 

Clause 19E 

In respect of all labour directly or indirectly employed in the works for the performance of the 

contractor's part of this contract, the contractor shall comply with or cause to be complied with all 

the rules framed by Government from time to time for the protection of health and sanitary 

arrangements for workers employed by the Central Public Works Department and its contractors. 

Clause 19F 

Leave and pay during leave shall be regulated as follows:- 

1. Leave : 

(i) in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up to and 

including the day of delivery and 4 weeks following that day, 

(ii) in the case of miscarriage - upto 3 weeks from the date of miscarriage. 

2. Pay : 

(i) in the case of delivery - leave pay during maternity leave will be at the rate of the women's 

average daily earnings, calculated on total wages earned on the days when full time work 

was done during a period of three months immediately preceding the date on which she 

gives notice that she expects to be confined or at the rate of Rupee one only a day 

whichever is greater. 

(ii) in the case of miscarriage - leave pay at the rate of average daily earning calculated on 

the total wages earned on the days when full time work was done during a period of three 

months immediately preceding the date of such miscarriage. 

3. Conditions for the grant of Maternity Leave: 

No maternity leave benefit shall be admissible to a woman unless she has been employed for 

a total period of not less than six months immediately preceding the date on which she 

proceeds on leave. 

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form as 

shown in appendix -I and II, and the same shall be kept at the place of work. 

Clause 19G 

In the event of the contractor(s) committing a default or breach of any of the provisions of the Central 

Public Works Department, Contractor's Labour Regulations and Model Rules for the protection of 

health and sanitary arrangements for the workers as amended from 
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time to time or furnishing any information or submitting or filing any statement under the 

provisions of the above Regulations and' Rules which is materially incorrect, he/they shall, without 

prejudice to any other liability, pay to the Government a sum as decided by the authority mentioned 

in Schedule F for every default, breach or furnishing, making, submitting, filing such materially 

incorrect statements and in the event of the contractor(s) defaulting continuously in this respect, the 

penalty may be enhanced to Rs.200/- per day for each day of default subject to a maximum of 5 

percent of the estimated cost of the work put to tender. The decision of the Engineer-in-Charge shall 

be final and binding on the parties. 

Should it appear to the Engineer-in-Charge that the contractor(s) is/are not properly observing and 

complying with the provisions of the C.P.W.D. Contractor's Labour Regulations and Model Rules and 

the provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the Contract Labour 

(R& A) Central Rules 1971, for the protection of health and sanitary arrangements for work-people 

employed by the contractor(s) (hereinafter referred as "the said Rules") the Engineer-in-Charge shall 

have power to give notice in writing to the contractor(s) requiring that the said Rules be complied with 

and the amenities prescribed therein be provided to the work-people within a reasonable time to be 

specified in the notice. If the contractor(s) shall fail within the period specified in the notice to 

comply with and/observe the said Rules and to provide the amenities to the work-people as aforesaid, 

the Engineer-in-Charge shall have the power to provide the amenities hereinbefore mentioned at the cost 

of the contractor(s). The contractor(s) shall erect, make and maintain at his/ their own expense and 

as per approved standards all necessary huts and sanitary arrangements required for his/their work-

people on the site in connection with the execution of the works, and if the same shall not have been 

erected or constructed, according to approved standards, the Engineer-in-Charge shall have power 

to give notice in writing to the contractor(s) requiring that the said huts and sanitary arrangements 

be remodelled and/or reconstructed according to approved standards, and if the contractor(s) shall 

fail to remodel or reconstruct such huts and sanitary arrangements according to approved standards 

within the period specified in the notice, the Engineer-in-Charge shall have the power to remodel or 

reconstruct such huts and sanitary arrangements according to approved standards at the cost of the 

contractor(s). 

Clause 19H 

The contractor(s) shall at his/their own cost arrange appropriate accommodation for his/ their labour 

employed which should have proper doors windows, ventilation, water supply, drainage, & sanitary 

installation etc. 

Clause 19I 

The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the work 

any person or persons in the contractors' employ upon the work who may be incompetent or 

misconduct himself and the contractor shall forthwith comply with such requirements. In respect 

of maintenance/repair or renovation works etc. where the labour have an easy access to the 

individual houses, the contractor shall issue identity cards to the labourers, whether temporary or 

permanent and he shall be responsible for any untoward action on the part of such labour. 
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Clause 19J 

It shall be the responsibility of the contractor to see that the building under construction is not 

occupied by anybody unauthorized during construction, and is handed over to the Engineer-in-

Charge with vacant possession of complete building. If such building though completed is occupied 

illegally, then the Engineer-in-Charge shall have the option to refuse to accept the said 

building/buildings in that position. Any delay in acceptance on this account will be treated as the 

delay in completion and for such delay, a levy upto 5% of tendered value of work may be imposed 

by the Executive Engineer/ Chief Engineer whose decision shall be final both with regard to the 

justification and quantum and be binding on the contractor. 

However, the Executive Engineer/ Chief Engineer, through a notice, may require the contractor to 

remove the illegal occupation any time on or before construction and delivery. 

Clause 19K 

The contractor shall, at all stages of work, deploy skilled/semi skilled tradesmen who are qualified 

and possess certificate in particular trade from CPWD Training Institute/Industrial Training Institute/ 

National Institute of construction Management and Research (NICMAR)/ National Academy of 

Construction, CIDC or any similar reputed and recognized Institute managed/ certified by 

State/Central Government. The number of such qualified tradesmen shall not be less than 20% of total 

skilled/semi skilled workers required in each trade at any stage of work. The contractor shall submit 

number of man days required in respect of each trade, its scheduling and the list of qualified 

tradesmen along with requisite certificate from recognized Institute to Engineer in charge for approval. 

Notwithstanding such approval, if the tradesmen are found to have inadequate skill to execute the 

work of respective trade, the contractor shall substitute such tradesmen within two days of written 

notice from Engineer-in- Charge. Failure on the part of contractor to obtain approval of Engineer-

in- Charge or failure to deploy qualified tradesmen will attract a compensation to be paid by 

contractor at the rate specified in schedule 'F' per such tradesman per day. Decision of Engineer in 

Charge as to whether particular tradesman possesses requisite skill and amount of compensation in case 

of default shall be final and binding. 

Provided always, that the provisions of this clause, shall not be applicable for works with estimated 

cost put to tender being less than Rs. 5 crores. 

For work costing more than Rs. 10 Crores, and upto Rs. 50 Crores, the contractor shall arrange on 

site training as per National Skill Development Corporation (NSDC) norms for at least 20% of the 

unskilled workers engaged in the project in co-ordination with the CPWD Regional Training Institute 

& National Skill Development Corporation (NSDC) for certification at the level of skilled/semi skilled 

tradesmen. 

For work costing more than Rs. 50 Crores, the contractor shall arrange on site training as per National 

Skill Development Corporation (NSDC) norms for at least 30% of the unskilled worker engaged in the 

project in coordination with the CPWD Regional Training Institute & National Skill Development 

Corporation (NSDC) for certification at the level of skilled/semi skilled tradesmen. The cost of such 

training as stated above shall be born by the Government. The necessary space and workers shall be 

provided by the contractor and no claim what so ever shall be entertained. 

Clause 19L 

The ESI and EPF contributions on the part of employer in respect of this contract shall be paid by the 

contractor. These contributions on the part of the employer paid by the contractor shall be reimbursed 

by the Engineer-in-charge to the contractor on actual basis. The 
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verification of deployment labour will be done through biometric attendance system or any other 

suitable method by the Engineer in Charge. The applicable and eligible amount of EPF & ESI shall 

be reimbursed preferably within 7 days but not later than 30 days of submission of documentary 

proof of payment provided same are in order. 

Clause 20 

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and Contract 

Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules framed there 

under and other labour laws affecting contract labour that may be brought into force from time to 

time. 

Clause 21 

The contract shall not be assigned or sublet without the written approval of the Engineer- in-Charge. 

And if the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or 

commence any insolvency proceedings or make any composition with his creditors or attempt to 

do so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, 

shall either directly or indirectly, be given, promised or offered by the contractor, or any of his 

servants or agent to any public officer or person in the employ of Government in any way relating 

to his office or employment, or if any such officer or person shall become in any way directly or 

indirectly interested in the contract, the Engineer-in-Charge on behalf of the President of India shall 

have power to adopt the course specified in Clause 3 hereof in the interest of Government and in 

the event of such course being adopted, the consequences specified in the said Clause 3 shall ensue. 

Clause 22 

All sums payable by way of compensation under any of these conditions shall be considered as 

reasonable compensation to be applied to the use of Government without reference to the actual loss 

or damage sustained and whether or not any damage shall have been sustained. 

Clause 23 

Where the contractor is a partnership firm, the previous approval in writing of the Engineer-in- Charge 

shall be obtained before any change is made in the constitution of the firm. Where the contractor is an 

individual or a Hindu undivided family business concern, such approval as aforesaid shall likewise be 

obtained before the contractor enters into any partnership agreement where under the partnership firm 

would have the right to carry out the works hereby undertaken by the contractor. If previous approval as 

aforesaid is not obtained, the contract shall be deemed to have been assigned in contravention of Clause 

21 hereof and the same action may be taken, and the same consequences shall ensue as provided in the 

said Clause 21. 

Clause 24 

The contractor shall be responsible for safety, quality and soundness of the buildings including structural 

elements beyond maintenance period. The contractor shall have obligation to rectify such defects 

minimum up to 5 (five) years from the date of completion of work. The defects have to be rectified 

within a reasonable time not exceeding forty five days after issue of notice by Engineer- in- Charge. 

If contractor does not take corrective action within 45 days, then action for debarring of the agency 

shall be taken by the appropriate authority. 

Clause 25 
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Contractor to indemnify 

Govt. against Patent 

Rights 

(i)  Clause 26 

The contractor shall fully indemnify and keep indemnified the President of India against any 

action, claim or proceeding relating to infringement or use of any patent or design or any alleged 

patent or design rights and shall pay any royalties which may be payable in respect of any article 

or part thereof included in the contract. In the event of any claims made under or action brought 

against Government in respect of any such matters as aforesaid, the contractor shall be 

immediately notified thereof and the contractor shall be at liberty, at his own expense, to settle any 

dispute or to conduct any litigation that may arise there from, provided that the contractor shall not 

be liable to indemnify the President of India if the infringement of the patent or design or any 

alleged patent or design right is the direct result of an order passed by the Engineer-in-Charge in 

this behalf. 
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Clause 27 

When the estimate on which a tender is made includes lump sum in respect of parts of the work, the 

contractor shall be entitled to payment in respect of the items of work involved or the part of the work 

in question at the same rates as are payable under this contract for such items, or if the part of the 

work in question is not, in the opinion of the Engineer-in- Charge payable of measurement, the 

Engineer-in-Charge may at his discretion pay the lump-sum amount entered in the estimate, and the 

certificate in writing of the Engineer-in- Charge shall be final and conclusive against the contractor 

with regard to any sum or sums payable to him under the provisions of the clause. 

Clause 28 

In the case of any class of work for which there is no such specifications as referred to in Clause 11, 

such work shall be carried out in accordance with the Bureau of Indian Standards Specifications. In case 

there are no such specifications in Bureau of Indian Standards, the work shall be carried out as per 

manufacturers' specifications, if not available then as per state District Specifications. In case there 

are no such specifications as required above, the work shall be carried out in all respects in 

accordance with the instructions and requirements of the Engineer-in-Charge 

Clause 29 

(i) Whenever any claim or claims for payment of a sum of money arises out of or under the 

contract or against the contractor, the Engineer-in-Charge or the Government shall be entitled 

to withhold and also have a lien to retain such sum or sums in whole or in part from the 

security, if any deposited by the contractor and for the purpose aforesaid, the Engineer-in-

Charge or the Government shall be entitled to withhold the security deposit, if any, furnished 

as the case may be and also have a lien over the same pending finalization or adjudication of 

any such claim. In the event of the security being insufficient to cover the claimed amount 

or amounts or if no security has been taken from the contractor, the Engineer-in-Charge or the 

Government shall be entitled to withhold and have a lien to retain to the extent of such claimed 

amount or amounts referred to above, from any sum or sums found payable or which may at 

any time thereafter become payable to the contractor under the same contract or any other 

contract with the Engineer-in-Charge of the Government or any contracting person through the 

Engineer-in-Charge pending finalization of adjudication of any such claim. 

It is an agreed term of the contract that the sum of money or moneys so withheld or retained 

under the lien referred to above by the Engineer-in-Charge or Government will be kept 

withheld or retained as such by the Engineer-in-Charge or Government till the claim arising 

out of or under the contract is determined by the arbitrator(if the contract is governed by the 

arbitration clause) by the competent court, as the case may be and that the contractor will have 

no claim for interest or damages whatsoever on any account in respect of such withholding or 

retention under the lien referred to above and duly notified as such to the contractor. For the 

purpose of this clause, where the contractor is a partnership firm or a limited company, the 

Engineer-in- Charge or the Government shall be entitled to withhold and also have a lien to 

retain towards such claimed amount or amounts in whole or in part from any sum found 

payable to any partner/limited company as the case may be, whether in his individual capacity 

or otherwise. 
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(ii) Government shall have the right to cause an audit and technical examination of the works and 

the final bills of the contractor including all supporting vouchers, abstract, etc., to be made 

after payment of the final bill and if as a result of such audit and technical examination any 

sum is found to have been overpaid in respect of any work done by the contractor under the 

contract or any work claimed to have been done by him under the contract and found not to 

have been executed, the contractor shall be liable to refund the amount of over-payment and 

it shall be lawful for Government to recover the same from him in the manner prescribed in 

sub-clause (i) of this clause or in any other manner legally permissible; and if it is found that 

the contractor was paid less than what was due to him under the contract in respect of any 

work executed by him under it, the amount of such under payment shall be duly paid by 

Government to the contractor, without any interest thereon whatsoever. 

Provided that the Government shall not be entitled to recover any sum overpaid, nor the 

contractor shall be entitled to payment of any sum paid short where such payment has been 

agreed upon between the Executive Engineer or Executive Engineer on the one hand and the 

contractor on the other under any term of the contract permitting payment for work after 

assessment by the Executive Engineer or the Executive Engineer. 

Clause 29A 

Any sum of money due and payable to the contractor (including the security deposit returnable to 

him) under the contract may be withheld or retained by way of lien by the Engineer-in-Charge or 

the Government or any other contracting person or persons through Engineer-in-Charge against any 

claim of the Engineer-in-Charge or Government or such other person or persons in respect of 

payment of a sum of money arising out of or under any other contract made by the contractor with 

the Engineer- in-Charge or the Government or with such other person or persons. It is an agreed term 

of the contract that the sum of money so withheld or retained under this clause by the Engineer-in-

Charge or the Government will be kept withheld or retained as such by the Engineer-in-Charge or 

the Government or till his claim arising out of the same contract or any other contract is either 

mutually settled or determined by the arbitration clause or by the competent court, as the case may 

be and that the contractor shall have no claim for interest or damages whatsoever on this account or on 

any other ground in respect of any sum of money withheld or retained under this clause and duly 

notified as such to the contractor. 

Clause 30 

The contractor(s) shall make his/their own arrangements for water required for the work and 

nothing extra will be paid for the same. This will be subject to the following conditions. 

(i) That the water used by the contractor(s) shall be fit for construction purposes to the 

satisfaction of the Engineer-in-Charge. 

(ii) The Engineer-in-Charge shall make alternative arrangements for supply of water at the risk 

and cost of contractor(s) if the arrangements made by the contractor(s) for procurement of 

water are in the opinion of the Engineer-in- Charge, unsatisfactory. 

Clause 31 

The contractor shall arrange at his own expense all tools, plant, machinery and equipment 

(hereinafter referred to as T&P) required for execution of the work 
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Clause 32 

Contractors Superintendence, Supervision, Technical Staff & Employees 

(i) The contractor shall provide all necessary superintendence during execution of the work and 

all along thereafter as may be necessary for proper fulfilling of the obligations under the contract. 

The contractor shall immediately after receiving letter of acceptance of the tender and before 

commencement of the work, intimate in writing to the Engineer-in-Charge, the name(s), 

qualifications, experience, age, address(s) and other particulars along with certificates, of the 

principal technical representative to be in charge of the work and other technical 

representative(s) who will be supervising the work. Minimum requirement of such technical 

representative(s) and their qualifications and experience shall not be lower than specified in 

Schedule 'F'. Even of the contractor (or partner(s) in case of firm/ company)is himself / herself 

an Engineers, it is necessary on the part of the contractor to employ principal technical 

representative / technical representative (s) as per stipulation in Schedule 'F' 

The Engineer-in-Charge shall within 3 days of receipt of such communication intimate in 

writing his approval or otherwise of such a representative(s) to the contractor. Any such 

approval may at any time be withdrawn and in case of such withdrawal, the contractor shall 

appoint another such representative(s) according to the provisions of this clause. Decision of 

the tender accepting authority shall be final and binding on the contractor in this respect. Such 

a principal technical representative and other technical representative(s) shall be appointed by 

the contractor soon after receipt of the approval from Engineer-in-charge and shall be 

available at site before start of work. 

All the provisions applicable to the principal technical representative under the Clause will also 

be applicable to other technical representative(s) The principal technical representative and 

other technical representative(s) shall be present at the site of work for supervision at all 

times when any construction activity is in progress and also present himself/themselves, as 

required, to the Engineer-in-Charge and/or his designated representative to take instructions. 

Instructions given to the principal technical representative or other technical representative(s) 

shall be deemed to have the same force as if these have been given to the contractor. The 

principal technical representative and other technical representative(s) shall be actually 

available at site fully during all stages of execution of work, during recording/checking/test 

checking of measurements of works and whenever so required by the Engineer-in- Charge 

and shall also note down instructions conveyed by the Engineer-in-Charge or his designated 

representative(s) in the site order book and shall affix his/their signature in token of noting 

down the instructions and in token of acceptance of measurements/checked measurements/ 

test checked measurements. The representative(s) shall not look after any other work. 

Substitutes, duly approved by Engineer-in-Charge of the work in similar manner as aforesaid 

shall be provided in event of absence of any of the representative(s) by more than two days. 

If the Engineer-in-Charge, whose decision in this respect is final and binding on the 

contractor, is convinced that no such technical representative(s) is/are effectively appointed 

or is/are effectively attending or fulfilling the provision of this clause, a recovery (non 

refundable) shall be effected from the contractor as specified in Schedule 'F' and the decision of the 

Engineer-In-Charge as recorded in the site order book and measurement recorded checked/test 

checked in Measurement Books shall be final 
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and binding on the contractor. Further if the contractor fails to appoint suitable technical 

Principal technical representative and/or other technical representative(s) and if such 

appointed persons are not effectively present or are absent by more than two days without duly 

approved substitute or do not discharge their responsibilities satisfactorily, the Engineer-in-

Charge shall have full powers to suspend the execution of the work until such date as suitable 

other technical representative(s) is/are appointed and the contractor shall be held responsible 

for the delay so caused to the work. The contractor shall submit a certificate of employment 

of the technical representative(s) (in the form of copy of Form-16 or CPF deduction issued 

to the Engineers employed by him) along with every on account bill/ final bill and shall 

produce evidence if at any time so required by the Engineer-in-Charge. 

(ii) The contractor shall provide and employ on the site only such technical assistants as are 

skilled and experienced in their respective fields and such foremen and supervisory staff as 

are competent to give proper supervision to the work. 

The contractor shall provide and employ skilled, semiskilled and unskilled labour as is 

necessary for proper and timely execution of the work. 

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove 

from the works any person who in his opinion misconducts himself, or is incompetent or 

negligent in the performance of his duties or whose employment is otherwise considered by 

the Engineer-in-Charge to be undesirable. Such person shall not be employed again at works 

site without the written permission of the Engineer-in-Charge and the persons so removed shall 

be replaced as soon as possible by competent substitutes. 

Clause 33 

(i) GST, Building and other Construction Workers Welfare Cess or any other tax, levy or Cess 

in respect of input for or output by this contract shall be payable by the contractor and 

Government shall not entertain any claim whatsoever in this respect except as provided under 

Clause 38 

(ii) The contractor shall deposit royalty and obtain necessary permit for supply of the red bajri, 

stone, kankar, etc. from local authorities. 

If pursuant to or under any law, notification or order any royalty, cess or the like becomes payable 

by the Government of India and does not any time become payable by the contractor to the State 

Government, Local authorities in respect of any material used by the contractor in the works, then in 

such a case, it shall be lawful to the Government of India and it will have the right and be entitled to 

recover the amount paid in the circumstances as aforesaid from dues of the contractor. 

Clause 34 

(i) All tendered rates shall be inclusive of any tax, levy or cess applicable on last stipulated date 

of receipt of tender including extension if any. No adjustment i.e. increase or decrease shall 

be made for any variation in the rate of GST, Building and Other Construction Workers 

Welfare Cess or any tax, levy or cess applicable on inputs. 

However, effect of variation in rates of GST or Building and Other Construction Workers Welfare 

Cess or imposition or repeal of any other tax, levy or cess applicable on output of the works 

contract shall be adjusted on either side, increase or decrease. 
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Provided further that for Building and Other Construction Workers Welfare Cess or any tax 

(other than GST), levy or cess varied or imposed after the last date of receipt of tender including 

extension if any, any increase shall be reimbursed to the contractor only if the contractor 

necessarily and properly pays such increased amount of taxes/ levies/cess. 

Provided further that such increase including GST shall not be made in the extended period of 

contract for which the contractor alone is responsible for delay as determined by authority for 

extension of time under Clause 5 in Schedule F. 

(ii) The contractor shall keep necessary books of accounts and other documents for the purpose 

of this condition as may be necessary and shall allow inspection of the same by a duly 

authorized representative of the Government and/or the Engineer-in- Charge and shall also 

furnish such other information/document as the Engineer-in- Charge may require from time 

to time. 

(iii) The contractor shall, within a period of 30 days of the imposition of any such further tax or 

levy or cess, or variation or repeal of such tax or levy or cess give a written notice thereof to 

the Engineer-in-charge that the same is given pursuant to this condition, together with all 

necessary information relating thereto. 

Clause 35 

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the 

Engineer in Charge on behalf of the President of India shall have the option of terminating the 

contract without levy compensation to the contractor. 

Clause 36 

The contractor shall not be permitted to tender for works in the CPWD circle (Division in case of 

contractors of Horticulture/Nursery categories) responsible for award and execution of contracts in 

which his near relative is posted as Divisional Accountant or as an officer in any capacity between the 

grades of the Executive Engineer and Junior Engineer (both inclusive). He shall also intimate the 

names of persons who are working with him in any capacity or are subsequently employed by him 

and who are near relatives to any Gazetted Officer in the C.P.W.D. or in the Ministry of Housing 

and Urban Affairs. Any breach of this condition by the contractor would render him liable to be 

removed from the approved list of contractors of this Department. If however the contractor is registered 

in any other department, he shall be debarred from tendering in CPWD for any breach of this condition. 

NOTE: By the term "near relatives" is meant wife, husband, parents and grandparents, children and 

grand children, brothers and sisters, uncles, aunts and cousins and their corresponding in-laws. 

Clause 37 

No engineer of gazetted rank or other gazetted officer employed in engineering or 

administrative duties in an engineering department of the Government of India shall work as a 

contractor or employee of a contractor for a period of one year after his retirement from government 

service without the previous permission of Government of India in writing. This contract is liable to 

be cancelled if either the contractor or any of his employees is found at any time to be such a person 

who had not obtained the permission of Government of India as aforesaid, before submission of the 

tender or engagement in the contractor's service, as the case may be. 
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Clause 38 

(i) After completion of the work and also at any intermediate stage in the event of Non 

reconciliation of materials issued theoretical quantity of materialsused in the work shall be 

calculated on the basis and method given hereunder:- 

(a) Quantity of cement & bitumen shall be calculated on the basis of quantity of cement 

& bitumen required for different items of work as shown in the Schedule of Rates 

mentioned in Schedule 'F'. In case any item is executed for which standard constants 

for the consumption of cement or bitumen are not available in the above mentioned 

schedule/statement or cannot be derived from the same shall be calculated on the basis 

of standard formula to be laid down by the Engineer-in-Charge. 

(b) Theoretical quantity of steel reinforcement or structural steel sections shall be taken 

as the quantity required as per design or as authorized by Engineer- in-Charge, 

including authorized lappages, chairs etc. plus 3% wastage due to cutting into pieces, 

such theoretical quantity being determined and compared with the actual, each diameter 

wise, section wise and category wise separately. 

(c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig lead 

and G.I./M.S. sheets shall be taken as quantity actually required and measured plus 5% 

for wastage due to cutting into pieces (except in the case of G.I./M.S. sheets it shall be 

10%), such determination & comparison being made diameter wise & category wise. 

(d) For any other material as per actual requirements. 

Over the theoretical quantities of materials so computed a variation shall be allowed 

as specified in Schedule 'F'Fornon scheduled items, the decision of the Executive 

Engineer CE regarding theoretical quantities of materials which should have been 

actually used, shall be final and binding on the contractor. 

(ii) The said action under this clause is without prejudice to the right of the Government to take 

action against the contractor under any other conditions of contract for not doing the work 

according to the prescribed specifications. 

Clause 39 

The work (whether fully constructed or not) and all materials, machines, tools and plants, 

scaffolding, temporary buildings and other things connected therewith shall be at the risk of the 

contractor until the work has been delivered to the Engineer-in-Charge and a certificate from him to that 

effect obtained. In the event of the work or any materials properly brought to the site for 

incorporation in the work being damaged or destroyed in consequence of hostilities or warlike 

operation, the contractor shall when ordered (in writing) by the Engineer- in-Charge to remove any 

debris from the site, collect and properly stack or remove in store all serviceable materials salvaged 

from the damaged work and shall be paid at the contract rates in accordance with the provision of this 

agreement for the work of clearing the site of debris, stacking or removal of serviceable material and 

for reconstruction of all works ordered by the Engineer-in-Charge, such payments being in addition 

to compensation upto the value of the work originally executed before being damaged or destroyed 

and not paid for. In case of works damaged or destroyed but not already measured and paid for, the 

compensation shall be assessed by the Divisional Officer uptoRs.2,00,000/-- and by the next higher 

officer concerned for a higher amount. The contractor shall be paid for the 
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damages/destruction suffered and for restoring the material at the rate based on analysis of rates 

tendered for in accordance with the provision of the contract. The certificate of the Engineer-in-

Charge regarding the quality and quantity of materials and the purpose for which they were 

collected shall be final and binding on all parties to this contract. 

Provided always that no compensation shall be payable for any loss in consequence of hostilities or 

warlike operations (a) unless the contractor had taken all such precautions against air raid as are 

deemed necessary by the A.R.P. (Air Raid Precaution) Officers or the Engineer-in-Charge (b) for 

any material etc. not on the site of the work or for any tools, plant, machinery, scaffolding, temporary 

building and other things not intended for the work. In the event of the contractor having to carry out 

reconstruction as aforesaid, he shall be allowed such extension of time for its completion as is 

considered reasonable by the Divisional Officer. 

Clause 40 

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and orders 

issued there under from time to time. If he fails to do so, his failure will be a breach of the contract 

and the Executive Engineer may, in his discretion, cancel the contract. The contractor shall also be 

liable for any pecuniary liability arising on account of any violation by him of the provisions of the 

said Act. 

Clause 41 

Release of Security Deposit of the work shall not be refunded till the contractor produces a clearance 

certificate after labour certificate from the Labour Officer. As soon as the work is virtually complete 

the contractor shall apply for the clearance certificate to the Labour Officer under intimation to the 

Engineer-in-Charge. The Engineer-in-Charge, on receipt of the said communication, shall write to 

the Labour Officer to intimate if any complaint is pending against the contractor in respect of the 

work. If no complaint is pending, on record till after 3 months after completion of the work and/or 

no communication is received from the Labour Officer to this effect till six months after the date of 

completion, it will be deemed to have received the clearance certificate and the Security Deposit will 

be released if otherwise due. 

Note :- In case of any discrepancies between Hindi and English version, English version 

will prevail. 
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INTEGRITY PACT 
 

 
To, ……………………… 

………………………….. 

………………………….. 

 

 

 

Sub: “Decoration of Institute Building by colourful LED Flood Light/Par Light (45-120 Watt) in Tri Colour fittings with 

controller, stand, wire, cable, connector & switchgear including all accessories as required on hire basis at different 

prominent locations on Occasion of Independence Day for 02 days (i.e. from 15 August 2024 to 16 August 2024) & Republic 

Day for 02 days (i.e. from 25 January 2025 to 26 January 2025).” 

. 

 

 

Dear Sir, 

 

It is here by declared that AIIMS Rishikesh is committed to follow the principle of transparency, equity and competitiveness in 

public procurement. 

 

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that the Bidder will sign the integrity 

Agreement, which is an integral part of tender / bid documents, failing which the tenderer / bidder will stand disqualified from the 

tendering process and the bid of the bidder would be summarily rejected. 

 

This declaration shall form part and parcel of the Integrity Agreement and signing of the same shall be deemed as acceptance and 

signing of the Integrity Agreement on behalf of the AIIMS Rishikesh. 

 

 

 

 

 

 

 

 
Yours faithfully, 

 

 

Executive Engineer (E) 
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AIIMS Rishikesh INTEGRITY PACT 
 
 
 

To, 
 

Executive Engineer, 
 

……………………………………… 
 

……………………………………… 

 

 
 

Sub: “Decoration of Institute Building by colourful LED Flood Light/Par Light (45-120 Watt) in Tri Colour fittings with 

controller, stand, wire, cable, connector & switchgear including all accessories as required on hire basis at different 

prominent locations on Occasion of Independence Day for 02 days (i.e. from 15 August 2024 to 16 August 2024) & Republic 

Day for 02 days (i.e. from 25 January 2025 to 26 January 2025).” 

 

Dear Sir, 

 
I/We acknowledge that CPWD is committed to follow the principles thereof as enumerated in the 

Integrity Agreement enclosed with the tender/bid document. 

 
I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that I/We 

will sign the enclosed integrity Agreement, which is an integral part of tender documents, failing which I/We 

will stand disqualified from the tendering process. I/We acknowledge that THE MAKING OF THE BID 

SHALL BE REGARDED AS AN UNCONDITIONAL AND ABSOLUTE 

ACCEPTANCE of this condition of the NIT. 

 
I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and further 

agree that execution of the said Integrity Agreement shall be separate and distinct from the main contract, 

which will come into existence when tender/bid is finally accepted by CPWD. I/We acknowledge and accept 

the duration of the Integrity Agreement, which shall be in the line with Article 1 of the enclosed Integrity 

Agreement. 

 
I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement, while 

submitting the tender/bid, CPWD shall have unqualified, absolute and unfettered right to disqualify the 

tenderer/bidder and reject the tender/bid is accordance with terms and conditions of the tender/ bid. 

 

 

 
 

Yours faithfully 

 

(Duly authorized signatory of the Bidder) 
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To be signed by the bidder and same signatory competent / authorized to sign 

the relevant contract on behalf of CPWD 

 
INTEGRITY AGREEMENT 

 

This Integrity Agreement is made at ................ on this ............ day of ............ 20 ..... 
 

BETWEEN 
 

President of India represented through Executive Engineer, 
 

........................................................................................................... 

(Name of Division) 

 

CPWD, ........................................................................................................................................ , (Hereinafter referred as the 

(Address of Division) 
 
 

‘Principal/Owner’, which expression shall unless repugnant to the meaning or context hereof include its successors and permitted 

assigns) 
 

AND 
 

..................................................................................................................................................................... 

(Name and Address of the Individual/firm/Company) 

 

through .............................................................................................................. (Hereinafter referred to as the 

(Details of duly authorized signatory) 

 

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context hereof include its successors 

and permitted assigns) 

 
Preamble 

WHEREAS the Principal / Owner has floated the Tender (NIT No ............................................................ ) (hereinafter referred 

to as “Tender/Bid”) and intends to award, under laid down organizational procedure, contract for ................................. 
 

......................................................................................................................................................................... 

(Name of work) 

hereinafter referred to as the “Contract”. 

 
AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, rules, regulations, economic 

use of resources and of fairness/transparency in its relation with its Bidder(s) and Contractor(s). 

 
AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity Agreement (hereinafter 

referred to as "Integrity Pact" or "Pact"), the terms and conditions of which shall also be read as integral part and parcel of the 

Tender/Bid documents and Contract between the parties. 

 
NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby agree as follows and this Pact 

witnesses as under: 
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Article 1: Commitment of the Principal/Owner 

(1) The Principal/Owner commits itself to take all measures necessary to prevent corruption and to observe the following 

principles: 

(a) No employee of the Principal/Owner, personally or through any of his/her family members, will in connection with 

the Tender, or the execution of the Contract, demand, take a promise for or accept, for self or third person, any 

material or immaterial benefit which the person is not legally entitled to. 

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and reason. The 

Principal/Owner will, in particular, before and during the Tender process, provide to all Bidder(s) the same 

information and will not provide to any Bidder(s) confidential / additional information through which the 

Bidder(s) could obtain an advantage in relation to the Tender process or the Contract execution. 

(c) The Principal/Owner shall endeavour to exclude from the Tender process any person, whose conduct in the past has 

been of biased nature. 

(2) If the Principal/Owner obtains information on the conduct of any of its employees which is a criminal offence under the 

Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act) or is in violation of the principles herein mentioned or 

if there be a substantive suspicion in this regard, the Principal/Owner will inform the Chief Vigilance Officer and in 

addition can also initiate disciplinary actions as per its internal laid down policies and procedures. 

 
Article 2: Commitment of the Bidder(s)/Contractor(s) 

1. It is required that each Bidder/Contractor (including their respective officers, employees and agents) adhere to the highest 

ethical standards, and report to the Government / Department all suspected acts of fraud or corruption or Coercion or 

Collusion of which it has knowledge or becomes aware, during the tendering process and throughout the negotiation or 

award of a contract. 

2. The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent corruption. He commits himself to 

observe the following principles during his participation in the Tender process and during the Contract execution: 

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, promise or give to any of 

the Principal/Owner’s employees involved in the Tender process or execution of the Contract or to any third person 

any material or other benefit which he/she is not legally entitled to, in order to obtain in exchange any advantage of 

any kind whatsoever during the Tender process or during the execution of the Contract. 

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, certifications, 

subsidiary contracts, submission or non-submission of bids or any other actions to restrict competitiveness or to 

cartelize in the bidding process. 

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. Further the Bidder(s)/ 

Contract(s) will not use improperly, (for the purpose of competition or personal gain), or pass on to others, any 

information or documents provided by the Principal/Owner as part of the business relationship, regarding plans, 

technical proposals and business details, including information contained or transmitted electronically. 

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of agents/ representatives in 

India, if any. Similarly Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and addresses of foreign 

agents/representatives, if any. Either the Indian agent on behalf of the 

foreign principal or the foreign principal directly could bid in a tender but not both. Further, in cases where an agent 

participate in a tender on behalf of one manufacturer, he shall not be allowed to quote on behalf of another manufacturer 
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along with the first manufacturer in a subsequent/parallel tender for the same item. 

(e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he has made, is committed 

to or intends to make to agents, brokers or any other intermediaries in connection with the award of the Contract. 

3. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an accessory to such 

offences. 

4. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in fraudulent practice means a 

willful misrepresentation or omission of facts or submission of fake/forged documents in order to induce public official to 

act in reliance thereof, with the purpose of obtaining unjust advantage by or causing damage to justified interest of others 

and/or to influence the procurement process to the detriment of the Government interests. 

5. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive Practices (means the act of 

obtaining something, compelling an action or influencing a decision through intimidation, threat or the use of force directly 

or indirectly, where potential or actual injury may befall upon a person, his/ her reputation or property to influence their 

participation in the tendering process). 

 
Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Principal/Owner under law or the Contract or its established 

policies and laid down procedures, the Principal/Owner shall have the following rights in case of breach of this Integrity Pact 

by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to respect and uphold the Principal/Owner’s 

absolute right: 

1. If the Bidder(s)/Contractor(s), either before award or during execution of Contract has committed a transgression through a 

violation of Article 2 above or in any other form, such as to put his reliability or credibility in question, the 

Principal/Owner after giving 14 days notice to the contractor shall have powers to disqualify the Bidder(s)/Contractor(s) 

from the Tender process or terminate/determine the Contract, if already executed or exclude the Bidder/Contractor from 

future contract award processes. The imposition and duration of the exclusion will be determined by the severity of 

transgression and determined by the Principal/Owner. Such exclusion may be forever or for a limited period as decided by 

the Principal/Owner. 

2. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has disqualified the Bidder(s) from the 

Tender process prior to the award of the Contract or terminated/determined the Contract or has accrued the right to 

terminate/determine the Contract according to Article 3(1), the Principal/Owner apart from exercising any legal rights 

that may have accrued to the Principal/Owner, may in its considered opinion forfeit the entire amount of Earnest Money 

Deposit, Performance Guarantee and Security Deposit of the Bidder/Contractor. 

3. Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or Contractor, or of an employee or 

a representative or an associate of a Bidder or Contractor which constitutes corruption within the meaning of IPC Act, or 

if the Principal/Owner has substantive suspicion in this regard, the Principal/Owner will inform the same to law enforcing 

agencies for further investigation. 
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Article 4: Previous Transgression 

1. The Bidder declares that no previous transgressions occurred in the last 5 years with any other Company in any country 

confirming to the anticorruption approach or with Central Government or State Government or any other Central/State 

Public Sector Enterprises in India that could justify his exclusion from the Tender process. 

2. If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender process or action can be 

taken for banning of business dealings/ holiday listing of the Bidder/Contractor as deemed fit by the Principal/ Owner. 

3. If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him and has installed a suitable 

corruption prevention system, the Principal/Owner may, at its own discretion, revoke the exclusion prematurely. 

 
Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

1. The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity with this 

Integrity Pact. The Bidder/Contractor shall be responsible for any violation(s) of the principles laid down in this 

agreement/Pact by any of its Subcontractors/sub-vendors. 

2. The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders and Contractors. 

3. The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact between the Principal/ Owner and 

the bidder, along with the Tender or violate its provisions at any stage of the Tender process, from the Tender process. 

 
Article 6- Duration of the Pact 

This Pact begins when both the parties have legally signed it. It expires for the Contractor/Vendor 12 months after the 

completion of work under the contract or till the continuation of defect liability period, whichever is more and for all other 

bidders, till the Contract has been awarded. 

If any claim is made/lodged during the time, the same shall be binding and continue to be valid despite the lapse of this 

Pacts as specified above, unless it is discharged/determined by the Competent Authority, CPWD. 

 
Article 7- Other Provisions 

1. This Pact is subject to Indian Law, place of performance and jurisdiction is the Head quarters of the Division of the 

Principal/Owner, who has floated the Tender. 

2. Changes and supplements need to be made in writing. Side agreements have not been made. 

3. If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners or by one or more partner 

holding power of attorney signed by all partners and consortium members. In case of a Company, the Pact must be signed 

by a representative duly authorized by board resolution. 

4. Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact remains valid. In this case, 

the parties will strive to come to an agreement to their original intensions. 

5. It is agreed term and condition that any dispute or difference arising between the parties with regard to the terms of this 

Integrity Agreement / Pact, any action taken by the Owner/Principal in accordance with this Integrity Agreement/ Pact or 

interpretation thereof shall not be subject to arbitration. 

 
Article 8- Legal and Prior Rights 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and remedies belonging to such 

parties under the Contract and/or law and the same shall be deemed to be cumulative and not alternative to such legal rights 

and remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact will have precedence over the 

Tender/Contact documents with regard any of the provisions covered under this Integrity Pact. 
 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date first above mentioned in 
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the presence of following witnesses: 

 
..................................................... 

(For and on behalf of Principal/Owner) 

 

 
..................................................... 

(For and on behalf of Bidder/Contractor) 

 

 
WITNESSES: 

 
1 ............................................ 

(signature, name and address) 

 

 

 
2 ............................................ 

(signature, name and address) 

 

 
Place: 

 

Dated 
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C.P.W.D. SAFETY CODE 

 
1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the ground, or  from solid 

construction except such short period work as can be done safely from ladders. When a ladder is used, an extra mazdoor 

shall be engaged for holding the ladder and if the ladder is used for carrying materials as well suitable footholds and hand-

hold shall be provided on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1(¼ horizontal and 

1 vertical.) 

2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or suspended from an overhead support or 

erected with stationary support shall have a guard rail properly attached or bolted, braced and otherwise secured at least 

90 cm. (3ft.) high above the floor or platform of such scaffolding or staging and extending along the entire length of the 

outside and ends there of with only such opening as may be necessary for the delivery of materials. Such scaffolding or 

staging shall be so fastened as to prevent it from swaying from the building or structure. 

3. Working platforms, gangways and stairways should be so constructed that they should not sag unduly or unequally, and 

if the height of the platform or the gangway or the stairway is more than 3.6 m (12ft.) above ground level or floor level, 

they should be closely boarded, should have adequate width and should be suitably fastened as described in (2) above. 

4. Every opening in the floor of a building or in a working platform shall be provided with suitable means to prevent the fall of 

person or materials by providing suitable fencing or railing whose minimum height shall be 90 cm. (3ft.) 

5. Safe means of access shall be provided to all working platforms and other working places. Every ladder shall be securely 

fixed. No portable single ladder shall be over 9m. (30ft.) in length while the width between side rails in  rung ladder shall in 

no case be less than 29 cm. (11½") for ladder upto and including 3 m. (10 ft.) in length. For longer ladders, this width should 

be increased at least ¼" for each additional 30 cm. (1 foot) of length. Uniform step spacing of not more than 30 cm shall be 

kept. Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any of the sites or 

work shall be so stacked or placed as to cause danger or inconvenience to any person or the public. The contractor shall 

provide all necessary fencing and lights to protect the public from accident and shall be bound to bear the expenses of 

defence of every suit, action or other proceedings at law that may be brought by any person for injury sustained owing to 

neglect of the above precautions and to pay any damages and cost which may be awarded in any such suit; action or 

proceedings to any such person or which may, with the consent of the contractor, be paid to compensate any claim by any 

such person. 

6. (a) Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all times be supplied with at least one 

ladder for each 30 m. (100 ft.) in length or fraction thereof, Ladder shall extend from bottom of the trench to at least 90 

cm. (3ft.) above the surface of the ground. The side of the trenches which are 1.5 m. (5ft.) or more in depth shall be 

stepped back to give suitable slope or securely held by timber bracing, so as to avoid the danger of sides collapsing. 

The excavated materials shall not be placed within 1.5 m. (5ft.) of the edges of the trench or half of the depth of the 

trench whichever is more. Cutting shall be done from top to bottom. Under no circumstances, undermining or 

undercutting shall be done. 

(b) Safety Measures for digging bore holes:- 

(i) If the bore well is successful, it should be safely capped to avoid caving and collapse of the bore well. The failed 

and the abandoned ones should be completely refilled to avoid caving and collapse; 

(ii) During drilling, Sign boards should be erected near the site with the address of the drilling contractor and the 

Engineer in-charge of the work; 

(iii) Suitable fencing should be erected around the well during the drilling and after the installation of the rig on the 

point of drilling, flags shall be put 50m alround the point of drilling to avoid entry of people; 
 

(iv) After drilling the borewell, a cement platform (0.50m x 0.50m x 1.20m) 0.60m above ground level and 0.60m 
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below ground level should be constructed around the well casing; 

(v) After the completion of the borewell, the contractor should cap the bore well properly by welding steel plate, 

cover the bore well with the drilled wet soil and fix thorny shrubs over the soil. This should be done even while 

reparing the pump; 

(vi) After the borewell is drilled the entire site should be brought to the ground level. 

7. Demolition - Before any demolition work is commenced and also during the progress of the work, 

(i) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

(ii) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used by the operator shall 

remain electrically charged. 

(iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion or flooding. 

No floor, roof or other part of the building shall be so overloaded with debris or materials as to render it unsafe. 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should be kept available for 

the use of the person employed on the site and maintained in a condition suitable for immediate use, and the contractor 

should take adequate steps to ensure proper use of equipment by those concerned:- The following safety equipment shall 

invariably be provided. 

(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with protective footwear 

and protective goggles. 

(ii) Those engaged in white washing and mixing or stacking of cement bags or any material which is injurious to the eyes, 

shall be provided with protective goggles. 

(iii) Those engaged in welding works shall be provided with welder's protective eyeshields. 

(iv) Stone breaker shall be provided with protective goggles and protective clothing and seated at sufficiently safe 

intervals. 

(v) When workers are employed in sewers and manholes, which are in active use, the contractors shall ensure that the 

manhole covers are opened and ventilated atleast for an hour before the workers are allowed to get into the 

manholes, and the manholes so opened shall be cordoned off with suitable railing and provided with warning signals 

or boards to prevent accident to the public. In addition, the contractor shall ensure that the following safety measure 

are adhered to :- 

(a) Entry for workers into the line shall not be allowed except under supervision of the JE or any other higher 

officer. 

(b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours before any 

man is allowed to enter into the manhole for working inside. 

(c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper which changes 

colour in the presence of such gases and gives indication of their presence. 

(d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case, no Oxygen is 

found inside the sewer line, workers should be sent only with Oxygen kit. 

(e) Safety belt with rope should be provided to the workers. While working inside the manholes, such rope should 

be handled by two men standing outside to enable him to be pulled out during emergency. 

(f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of any kind. Proper warning signs 

should be displayed for the safety of the public whenever cleaning works are undertaken during night or day. 
 

(g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 
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(h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be immediately removed to 

avoid accidents on account of slippery nature of the malba. 

(i) Workers should not be allowed to work inside the manhole continuously. He should be given rest 

intermittently. The Engineer-in-Charge shall decide the time up to which a worker may be allowed to work 

continuously inside the manhole. 

(j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

(k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called for, portable air blowers 

are recommended for ventilating the manholes. The Motors for these shall be vapour proof and of totally enclosed 

type. Non sparking gas engines also could be used but they should be placed at least 2 metres away from the 

opening and on the leeward side protected from wind so that they will not be a source of friction on any 

inflammable gas that might be present. 

(l) The workers engaged for cleaning the manholes/sewers should be properly trained before allowing to work in the 

manhole. 

(m) The workers shall be provided with Gumboots or non sparking shoes bump helmets and gloves non sparking tools 

safety lights and gas masks and portable air blowers (when necessary). They must be supplied with barrier cream 

for anointing the limbs before working inside the sewer lines. 

(n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his full weight on 

it to guard against insecure fastening due to corrosion of the rung fixed to manhole well. 

(o) If a man has received a physical injury, he should be brought out of the sewer immediately and adequate 

medical aid should be provided to him. 

(p) The extent to which these precautions are to be taken depend on individual situation but the decision of the 

Engineer-in-Charge regarding the steps to be taken in this regard in an individual case will be final. 

(vi) The Contractor shall not employ men and women below the age of 18 years on the work of painting with products 

containing lead in any form. Wherever men above the age of 18 are employed on the work of lead painting, the 

following precaution should be taken:- 

(a) No paint containing lead or lead products shall be used except in the form of paste or ready made paint. 

(b) Suitable face masks should be supplied for use by the workers when paint is applied in the form of spray or a 

surface having lead paint is dry rubbed and scrapped. 

(c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be provided to enable 

the working painters to wash during and on the cessation of work. 

(vii) Workmen executing work on scaffolds or other structures above specified height shall be provided with full body 

harness and fall arresters. 

9. An additional clause (viii)(i) of Central Public Works Department Safety Code (iv) the Contractor shall not employ 

women and men below the age of 18 on the work of painting with product containing lead in any form, wherever men above 

the age of 18 are employed on the work of lead painting, the following principles must be observed for such use : 

(i) White lead, sulphate of lead or product containing these pigment, shall not be used in painting operation except in 

the form of pastes or paint ready for use. 

(ii) Measures shall be taken, wherever required in order to prevent danger arising from the application of a paint in the 

form of spray. 
 

(iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust caused by dry rubbing 

down and scraping. 



 

Page 67 of 123 
 

Signature of the Bidder with company seal 
 

(iv) Adequate facilities shall be provided to enable working painters to wash during and on cessation of work. 

(v) Overall shall be worn by working painters during the whole of working period. 

(vi) Suitable arrangement shall be made to prevent clothing put off during working hours being spoiled13 by painting 

materials. 

(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be subsequently verified by medical 

man appointed by competent authority of C.P.W.D PWD(DA). 

(viii) C.P.W.D./PWD (DA) may require, when necessary medical examination of workers. 

(ix) Instructions with regard to special hygienic precautions to be taken in the painting trade shall be distributed to working 

painters. 

10. When the work is done near any place where there is risk of drowning, all necessary equipments should be provided and 

kept ready for use and all necessary steps taken for prompt rescue of any person in danger and adequate provision, should 

be made for prompt first aid treatment of all injuries likely to be obtained during the course of the work. 

11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall conform to the  following 

standards or conditions :- 

(i) (a) These shall be of good mechanical construction, sound materials and adequate strength and free from patent 

defects and shall be kept repaired and in good working order. 

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality and 

adequate strength, and free from patent defects. 

(ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person under the age of 21 years 

should be in charge of any hoisting machine including any scaffolding winch or give signals to operator. 

(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in hoisting or 

as means of suspension, the safe working load shall be ascertained by adequate means. Every hoisting machine 

and all gear referred to above shall be plainly marked with the safe working load. In case of a hoisting machine having 

a variable safe working load each safe working load and the condition under which it is applicable shall be clearly 

indicated. No part of any machine or any gear referred to above in this paragraph shall be loaded beyond the safe 

working load except for the purpose of testing. 

(iv) In case of departmental machines, the safe working load shall be notified by the Electrical Engineer-in- Charge. As 

regards contractor's machines the contractors shall notify the safe working load of the machine to the Engineer-in-

Charge whenever he brings any machinery to site of work and get it verified by the Electrical Engineer concerned. 

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should be provided with efficient 

safeguards. Hoisting appliances should be provided with such means as will reduce to the minimum the risk of accidental 

descent of the load. Adequate precautions should be taken to reduce to the minimum the risk of any part of a suspended load 

becoming accidentally displaced. When workers are employed on electrical installations which are already energized, 

insulating mats, wearing apparel, such as gloves, sleeves and boots as may be necessary should be provided. The worker 

should not wear any rings, watches and carry keys or other materials which are good conductors of electricity. 
 

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe condition and 

no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate washing facilities should be 

provided at or near places of work. 

14. These safety provisions should be brought to the notice of all concerned by display on a notice board at a prominent 

place at work spot. The person responsible for compliance of the safety code shall be named therein by the contractor. 

15. To ensure effective enforcement of the rules and regulations relating to safety precautions the arrangements made by the 
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contractor shall be open to inspection by the Labour Officer or Engineer-in-Charge of the department or their representatives. 

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the contractor from the operations 

of any other Act or Rule in force in the Republic of India. 
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Model Rules for the Protection of Health and Sanitary Arrangements for Workers       Employed by 

Central P.W.D. or its Contractors 

 

1. APPLICATION 

These rules shall apply to all buildings and construction works in charge of Central Public Works Department/ PWD (DA) 

in which twenty or more workers are ordinarily employed or are proposed to be employed in any day during the period during 

which the contract work is in progress. 

 
2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed in connection with construction work on any 

day during the period during which the contract work is in progress. 

 
3. FIRST-AID FACILITIES 

(i) At every work place, there shall be provided and maintained, so as to be easily accessible during working hours, first-

aid boxes at the rate of not less than one box for 150 contract labour or part thereof ordinarily employed. 

(ii) The first-aid box shall be distinctly marked with a red cross on white back ground and shall contain the following 

equipment:- 

(a) For work places in which the number of contract labour employed does not exceed 50- Each first-aid box shall 

contain the following equipments :- 

1. 6 small sterilised dressings. 

2. 3 medium size sterilised dressings. 

3. 3 large size sterilised dressings. 

4. 3 large sterilised burn dressings. 

5. 1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine. 

6. 1 (30 ml.) bottle containing salvolatile having the dose and mode of administration indicated on the label. 

7. 1 snakebite lancet. 

8. 1 (30 gms.) bottle of potassium permanganate crystals. 

9. 1 pair scissors. 

10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice Service and Labour Institutes, 

Government of India. 

11. 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 

12. Ointment for burns. 

13. A bottle of suitable surgical antiseptic solution. 

(b) For work places in which the number of contract labour exceed 50. Each 

first-aid box shall contain the following equipments. 

1. 12 small sterilised dressings. 

2. 6 medium size sterilised dressings. 

3. 6 large size sterilised dressings. 

4. 6 large size sterilised burn dressings. 
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5. 6 (15 gms.) packets sterilised cotton wool. 

6. 1 (60 ml.) bottle containing a two per cent alcoholic solution iodine. 

7. 1 (60 ml.) bottle containing salvolatile having the dose and mode of administration indicated on the label. 

8. 1 roll of adhesive plaster. 

9. 1 snake bite lancet. 

10. 1 (30 gms.) bottle of potassium permanganate crystals. 

11. 1 pair scissors. 

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service and Labour Institutes 

/Government of India. 

13. A bottle containing 100 tablets (each of 5 gms.) of aspirin. 

14. Ointment for burns. 

15. A bottle of suitable surgical antiseptic solution. 

(iii) Adequate arrangements shall be made for immediate recoupment of the equipment when necessary. 

(iv) Nothing except the prescribed contents shall be kept in the First-aid box. 

(v) The first-aid box shall be kept in charge of a responsible person who shall always be readily available during the 

working hours of the work place. 

(vi) A person in charge of the First-aid box shall be a person trained in First-aid treatment in the work places where the 

number of contract labour employed is 150 or more. 

(vii) In work places where the number of contract labour employed is 500 or more and hospital facilities are not available 

within easy distance from the works. First-aid posts shall be established and run by a trained compounder. The 

compounder shall be on duty and shall be available at all hours when the workers are at work. 

(viii) Where work places are situated in places which are not towns or cities, a suitable motor transport shall be kept readily 

available to carry injured person or person suddenly taken ill to the nearest hospital. 

 
4. DRINKING WATER 

(i) In every work place, there shall be provided and maintained at suitable places, easily accessible to labour, a sufficient 

supply of cold water fit for drinking. 

(ii) Where drinking water is obtained from an Intermittent public water supply, each work place shall be provided with 

storage where such drinking water shall be stored. 

(iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine drain or other source of 

pollution. Where water has to be drawn from an existing well which is within such proximity of latrine, drain or any 

other source of pollution, the well shall be properly chlorinated before water is drawn from it for drinking. All such 

wells shall be entirely closed in and be provided with a trap door which shall be dust and waterproof. 

(iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened only for  cleaning or 

inspection which shall be done at least once a month. 
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5. WASHING FACILITIES 

(i) In every work place adequate and suitable facilities for washing shall be provided and maintained for the use of 

contract labour employed therein. 

(ii) Separate and adequate cleaning facilities shall be provided for the use of male and female workers. 

(iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic condition. 

 
6. LATRINES AND URINALS 

(i) Latrines shall be provided in every work place on the following scale namely :- 

(a) Where female are employed, there shall be at least one latrine for every 25 females. 

(b) Where males are employed, there shall be at least one latrine for every 25 males. 

Provided that, where the number of males or females exceeds 100, it shall be sufficient if there is one latrine for 

25 males or females as the case may be upto the first 100, and one for every 50 thereafter. 

(ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a proper door and 

fastenings. 

(iii) Construction of latrines: The inside walls shall be constructed of masonry or some suitable heat-resisting 

nonabsorbent materials and shall be cement washed inside and outside at least once a year, Latrines shall not be of 

a standard lower than borehole system. 

(iv) (a) Where workers of both sexes are employed, there shall be displayed outside each block of latrine and urinal, a 

notice in the language understood by the majority of the workers “For Men only” or “For Women Only” as the 

case may be. 

(b)    The notice shall also bear the figure of a man or of a woman, as the case may be. 

(v) There shall be at least one urinal for male workers upto 50 and one for female workers upto fifty employed at a time, 

provided that where the number of male or female workmen, as the case may be exceeds 500, it shall be sufficient if 

there is one urinal for every 50 males or females upto the first 500 and one for every 100 or part thereafter. 

(vi) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and sanitary condition at 

all times. 

(b) Latrines and urinals other than those connected with a flush sewage system shall comply with the requirements 

of the Public Health Authorities. 

(vii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in or near the latrines and 

urinals. 

(viii) Disposal of excreta :- Unless otherwise arranged for by the local sanitary authority, arrangements for proper disposal 

of excreta by incineration at the work place shall be made by means of a suitable incinerator. Alternately excreta may be 

disposed of by putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and covering it 

with a 15 cm. layer of waste or refuse and then covering it with a layer of earth for a fortnight (when it will turn to 

manure). 

(ix) The contractor shall at his own expense, carry out all instructions issued to him by the Engineer-in-Charge to effect 

proper disposal of night soil and other conservancy work in respect of the contractor’s workmen or employees on the 

site. The contractor shall be responsible for payment of any charges which may be levied by Municipal or 
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Cantonment Authority for execution of such on his behalf. 
 

7. PROVISION OF SHELTER DURING REST 

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the other two for rest separately 

for the use of men and women labour. The height of each shelter shall not be less than 3 meters (10 ft.) from the floor level to 

the lowest part of the roof. These shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head. 

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the building under construction 

or other alternative accommodation to be used for the purpose. 

 
8. CRECHES 

(i) At every work place, at which 20 or more women worker are ordinarily employed, there shall be provided two rooms 

of reasonable dimensions for the use of their children under the age of six years. One room shall be used as a play room 

for the children and the other as their bedroom. The rooms shall be constructed with specifications as per clause 19H 

(ii) a,b & c. 

(ii) The rooms shall be provided with suitable and sufficient openings for light and ventilation. There shall be adequate 

provision of sweepers to keep the places clean. 

(iii) The contractor shall supply adequate number of toys and games in the play room and sufficient number of cots and 

beddings in the bed room. 

(iv) The contractor shall provide one ayaa to look after the children in the creche when the number of women workers 

does not exceed 50 and two when the number of women workers exceed 50. 

(v) The use of the rooms earmarked as creches shall be restricted to children, their attendants and mothers of the children. 

 
9. CANTEENS 

(i) In every work place where the work regarding the employment of contract labour is likely to continue for six months 

and where in contract labour numbering one hundred or more are ordinarily employed, an adequate canteen shall be 

provided by the contractor for the use of such contract labour. 

(ii) The canteen shall be maintained by the contractor in an efficient manner. 

(iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing places separately for workers 

and utensils. 

(iv) The canteen shall be sufficiently lighted at all times when any person has access to it. 

(v) The floor shall be made of smooth and impervious materials and inside walls shall be lime-washed or colour washed at 

least once in each year. 

Provided that the inside walls of the kitchen shall be lime-washed every four months. 

(vi) The premises of the canteen shall be maintained in a clean and sanitary condition. 

(vii) Waste water shall be carried away in suitable covered drains and shall not be allowed to accumulate so as to cause a 

nuisance. 

(viii) Suitable arrangements shall be made for the collection and disposal of garbage. 

(ix) The dining hall shall accommodate at a time 30 per cent of the contract labour working at a time. 

(x) The floor area of the dining hall, excluding the area occupied by the service counter and any furniture except tables 

and chairs shall not be less than one square metre (10 sft) per diner to be accommodated as prescribed in sub-Rule 9. 
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(xi) (a) A portion of the dining hall and service counter shall be partitioned off and reserved for women workers 

in proportion to their number. 

(b) Washing places for women shall be separate and screened to secure privacy. 

(xii) Sufficient tables stools, chair or benches shall be available for the number of diners to be accommodated as prescribed 

in sub-Rule 9. 

(xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and any other equipments 

necessary for the efficient running of the canteen. 

2. The furniture utensils and other equipment shall be maintained in a clean and hygienic condition. 

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided and maintained. 

2. A service counter, if provided, shall have top of smooth and impervious material. 

3. Suitable facilities including an adequate supply of hot water shall be provided for the cleaning of utensils 

and equipments. 

(xiv) The food stuffs and other items to be served in the canteen shall be in conformity with the normal habits of the contract 

labour. 

(xv) The charges for food stuffs, beverages and any other items served in the canteen shall be based on ‘No profit, No 

loss’ and shall be conspicuously displayed in the canteen. 

(xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the following items shall not be taken into 

consideration as expenditure namely:- 

(a) The rent of land and building. 

(b) The depreciation and maintenance charges for the building and equipments provided for the canteen. 

(c) The cost of purchase, repairs and replacement of equipments including furniture, crockery, cutlery and 

utensils. 

(d) The water charges and other charges incurred for lighting and ventilation. 

(e) The interest and amounts spent on the provision and maintenance of equipments provided for the canteen. 

(xvii) The accounts pertaining to the canteen shall be audited once every 12 months by registered accountants and auditors. 

 

10. ANTI-MALARIAL PRECAUTIONS 

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by the Engineer- in-Charge 

including the filling up of any borrow pits which may have been dug by him. 

 
11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall form an integral part of the 

contracts. 

 

12. AMENDMENTS 

Government may, from time to time, add to or amend these rules and issue directions - it may consider necessary for the 

purpose of removing any difficulty which may arise in the administration thereof. 
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C.P.W.D. Contractor's Labour Regulations 

 

1. SHORT TITLE 

These regulations may be called the C.P.W.D./PWD (DA) Contractors Labour Regulations. 

 
2. DEFINITIONS 

(i) Workman means any person employed by C.P.W.D./PWD (DA) or its contractor directly or indirectly through a 

subcontractor with or without the knowledge of the Central Public Works Department/PWD (DA) to do any skilled, 

semiskilled or unskilled manual, supervisory, technical or clerical work for hire or reward, whether the terms of 

employment are expressed or implied but does not include any person :- 

(a) Who is employed mainly in a managerial or administrative capacity : or 

(b) Who, being employed in a supervisory capacity draws wages exceeding five hundred rupees per mensem or 

exercises either by the nature of the duties attached to the office or by reason of powers vested in him, functions 

mainly of managerial nature: or 

(c) Who is an out worker, that is to say, person to whom any article or materials are given out by or on behalf of 

the principal employers to be made up cleaned, washed, altered, ornamental finished, repaired adopted or 

otherwise processed for sale for the purpose of the trade or business of the principal employers and the 

process is to be carried out either in the home of the out worker or in some other premises, not being premises 

under the control and management of the principal employer. 

No person below the age of 14 years shall be employed to act as a workman. 

(ii) Fair Wages means wages whether for time or piece work fixed and notified under the provisions of the Minimum 

Wages Act from time to time. 

(iii) Contractors shall include every person who undertakes to produce a given result other than a mere supply of goods or 

articles of manufacture through contract labour or who supplies contract labour for any work and includes a 

subcontractor. 

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

 
3. (i)  Normally working hours of an adult employee should not exceed 9 hours a day. The working day shall be so arranged 

that inclusive of interval for rest, if any, it shall not spread over more than 12 hours on any day. 

(ii) When an adult worker is made to work for more than 9 hours on any day or for more than 48 hours in any week, he 

shall be paid over time for the extra hours put in by him at double the ordinary rate of wages. 

(iii) (a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the provisions of the 

Minimum Wages (Central) Rules 1960 as amended from time to time irrespective of whether such worker is 

governed by the Minimum Wages Act or not. 

(b) Where the minimum wages prescribed by the Government under the Minimum Wages Act are not inclusive 

of the wages for the weekly day of rest, the worker shall be entitled to rest day wages at the rate applicable to the 

next preceding day, provided he has worked under the same contractor for a continuous period of not less than 

6 days. 

(c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a normal weekly 

holiday, he shall grant a substituted holiday to him for the whole day on one of the five days immediately 

before or after the normal weekly holiday and pay wages to such worker for the work performed on the normal 

weekly holiday at overtime rate. 



 

Page 75 of 123 
Signature of the Bidder with company seal 

  

 

4. DISPLAY OF NOTICE REGARDING WAGES ETC. 

The contractor shall before he commences his work on contract, display and correctly maintain and continue to  display and 

correctly maintain in a clear and legible condition in conspicuous places on the work, notices in English and in the local 

Indian languages spoken by the majority of the workers giving the minimum rates of wages fixed under Minimum Wages 

Act, the actual wages being paid, the hours of work for which such wage are earned, wages periods, dates of payments of 

wages and other relevant information as per Appendix ‘III’. 

 
5. PAYMENT OF WAGES 

(i) The contractor shall fix wage periods in respect of which wages shall be payable. 

(ii) No wage period shall exceed one month. 

(iii) The wages of every person employed as contract labour in an establishment or by a contractor where less than one 

thousand such persons are employed shall be paid before the expiry of seventh day and in other cases before the expiry 

of tenth day after the last day of the wage period in respect of which the wages are payable. 

(iv) Where the employment of any worker is terminated by or on behalf of the contractor the wages earned by  him shall be 

paid before the expiry of the second working day from the date on which his employment is terminated. 

(v) All payment of wages shall be made on a working day at the work premises and during the working time and on a 

date notified in advance and in case the work is completed before the expiry of the wage period, final payment shall 

be made within 48 hours of the last working day. 

(vi) Wages due to every worker shall be paid to him direct by contractor through Bank or ECS or online transfer to his bank 

account. 

(vii) All wages shall be paid through Bank or ECS or online transfer. 

(viii) Wages shall be paid without any deductions of any kind except those specified by the Central Government by general 

or special order in this behalf or permissible under the Payment of Wages Act 1956. 

(ix) A notice showing the wages period and the place and time of disbursement of wages shall be displayed at the place of 

work and a copy sent by the contractor to the Engineer-in-Charge under acknowledgment. 

(x) It shall be the duty of the contractor to ensure the disbursement of wages through bank account of labour. 

(xi) The contractor shall obtain from the Junior Engineer or any other authorised representative of the Engineer- in-Charge as 

the case may be, a certificate under his signature at the end of the entries in the “Register of Wages” or the “Wage-cum-

Muster Roll” as the case may be in the following form:- 

(xii) “Certified that the amount shown in column No ................................ has been paid to the workman concerned 

through bank account of labour on ................................ at………” 

 
FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

(i) The wages of a worker shall be paid to him without any deduction of any kind except the following:- 

(a) Fines 

(b) Deductions for absence from duty i.e. from the place or the places where by the terms of his employment he 

is required to work. The amount of deduction shall be in proportion to the period for which he was absent. 

(c) Deduction for damage to or loss of goods expressly entrusted to the employed person for custody or for loss of 

money or any other deduction which he is required to account, where such damage or loss is directly attributable 

to his neglect or default. 
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(d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances granted shall be 

entered in a register. 

(e) Any other deduction which the Central Government may from time to time allow. 

(ii) No fines should be imposed on any worker save in respect of such acts and omissions on his part as have been approved 

of by the Chief Labour Commissioner. 

Note :- An approved list of Acts and Omissions for which fines can be imposed is enclosed at Appendix-X 

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from his wages until the 

worker has been given an opportunity of showing cause against such fines or deductions. 

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall not exceed an amount 

equal to three paise in a rupee of the total wages, payable to him in respect of that wage period. 

(v) No fine imposed on any worker shall be recovered from him by instalment, or after the expiry of sixty days from the 

date on which it was imposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect of which it was imposed. 

 
LABOUR RECORDS 

(i) The contractor shall maintain a Register of persons employed on work on contract in Form XIII of the CL (R&A) 

Central Rules 1971 (Appendix IV) 

(ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed by him on the work under 

Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix V). 

(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by him on the work under 

contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VI). 

(iv) Register of accident - The contractor shall maintain a register of accidents in such form as may be convenient 

at the work place but the same shall include the following particulars: 

(a) Full particulars of the labourers who met with accident. 

(b) Rate of Wages. 

(c) Sex 

(d) Age 

(e) Nature of accident and cause of accident. 

(f) Time and date of accident. 

(g) Date and time when admitted in Hospital, 

(h) Date of discharge from the Hospital. 

(i) Period of treatment and result of treatment. 

(j) Percentage of loss of earning capacity and disability as assessed by Medical Officer. 

(k) Claim required to be paid under Workmen’s Compensation Act. 

(l) Date of payment of compensation. 

(m) Amount paid with details of the person to whom the same was paid. 

(n) Authority by whom the compensation was assessed. 

(o) Remarks 
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(v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) Rules 1971 (Appendix-XI) 

The contractor shall display in a good condition and in a conspicuous place of work the approved list of acts and 

omissions for which fines can be imposed (Appendix-X) 

(vi) The contractor shall maintain a Register of deductions for damage or loss in Form XX of the CL (R&A) Rules 

1971 (Appendix-XII) 

(vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 1971 

(Appendix-XIII) 

(viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules 1971 

(Appendix-XIV) 

 

6. ATTENDANCE CARD-CUM-WAGE SLIP 

(i) The contractor shall issue an Attendance card-cum-wage slip to each workman employed by him in the specimen 

form at (Appendix-VII) 

(ii) The card shall be valid for each wage period. 

(iii) The contractor shall mark the attendance of each workman on the card twice each day, once at the 

commencement of the day and again after the rest interval, before he actually starts work. 

(iv) The card shall remain in possession of the worker during the wage period under reference. 

(v) The contractor shall complete the wage slip portion on the reverse of the card at least a day prior to the disbursement 

of wages in respect of the wage period under reference. 

(vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip at the time of 

disbursement of wages and retain the card with himself. 

 

7. EMPLOYMENT CARD 

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 1971 to each worker within 

three days of the employment of the worker (Appendix-VIII). 

 

8. SERVICE CERTIFICATE 

On termination of employment for any reason whatsoever the contractor shall issue to the workman whose services 

have been terminated, a Service certificate in Form XV of the CL (R&A) Central Rules 1971 (Appendix-IX) 

 
9. PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in original for a period of  three years 

from the date of last entries made in them and shall be made available for inspection by the Engineer-in-Charge or Labour 

Officer or any other officers authorised by the Ministry of Urban Development in this behalf. 

 
10. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

The Labour Officer or any person authorised by Central Government on their behalf shall have power to make enquires 

with a view to ascertaining and enforcing due and proper observance of Fair Wage Clauses and the Provisions of these 

Regulations. He shall investigate into any complaint regarding the default made by the contractor or subcontractor in 

regard to such provision. 

11. REPORT OF LABOUR OFFICER 

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of his investigation or enquiry to 

the Executive Engineer concerned indicating the extent, if any, to which the default has been committed with a note that 
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necessary deductions from the contractor’s bill be made and the wages and other dues be paid to the labourers concerned. 

In case an appeal is made by the contractor under Clause 13 of these regulations, actual payment to labourers will be made 

by the Executive Engineer after the Executive Engineer has given his decision on such appeal. 

(i) The Executive Engineer shall arrange payments to the labour concerned within 45 days from the receipt of the report 

form the Labour Officer or the Executive Engineer as the case may be. 

 

12. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person aggrieved by the decision and recommendations of the Labour Officer or other person so authorised may appeal 

against such decision to the Executive Engineer concerned within 30 days from the date of decision, forwarding 

simultaneously a copy of his appeal to the Executive Engineer concerned but subject to such appeal, the decision of the 

officer shall be final and binding upon the contractor. 

 

13. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

(i) A workman shall be entitled to be represented in any investigation or enquiry under these regulations by:- 

(a) An officer of a registered trade union of which he is a member. 

(b) An officer of a federation of trade unions to which the trade union referred to in clause (a) is affiliated. 

(c) Where the employer is not a member of any registered trade union, by an officer of a registered trade union, 

connected with the industry in which the worker is employed or by any other workman employed in the industry 

in which the worker is employed. 

(ii) An employer shall be entitled to be represented in any investigation or enquiry under these regulations by :- 

(a) An officer of an association of employers of which he is a member. 

(b) An officer of a federation of associations of employers to which association referred to in clause (a) is 

affiliated. 

(c) Where the employers is not a member of any association of employers, by an officer of association of employer 

connected with the industry in which the employer is engaged or by any other employer, engaged in the industry 

in which the employer is engaged. 

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry under these 

regulations. 

 

14. INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his workers or to his agent at a convenient 

time and place after due notice is received or to the Labour Officer or any other person, authorised by the Central Government 

on his behalf. 

 

15. SUBMISSIONS OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 

 
16. AMENDMENTS 

The Central Government may from time to time add to or amend the regulations and on any question as to the 

application/Interpretation or effect of those regulations the decision of the Executive Engineer concerned shall be final. 
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Appendix - XV 

(FORM 31) 

INDENTURE FOR SECURED ADVANCES 
(Referred to in paragraphs 10.2.20 and 10.2.22 of CPW A Code) 

 
(For use in cases in which the contract is for finished work and the contractor has entered into an agreement for the execution of 

a certain specified quantity of work in a given time) 

THIS INDENTURE made the………………… day of …………………..20……. BETWEEN ………………………… 

(hereinafter called the Contractor which expression shall where the context so admits or implies be deemed to include his executors 

administrators and assigns) of the one part and the PRESIDENT OF INDIA (hereinafter called the President which expression 

shall where the context so admits or implies be deemed to include his successors in office and assigns) of the other part. 

WHEREAS by an agreement dated… ............................................. (hereinafter called the said agreement) the Contractor has 

agreed AND WHEREAS the Contractor has applied to the President that he may be allowed advances on the security of materials 

absolutely belonging to him and brought by him to the site of the works the subject of the said agreement for use in the construction 

of such of the works as he has undertaken to execute at rates fixed for the finished work (inclusive of the cost of materials and 

labour and other charges) AND WHEREAS the President has agreed to advance to the Contractor the sum of Rupees on the 

security of materials the quantities 

and other particulars of which are detailed in Accounts of Secured Advances attached to the Running Account Bill for the said 

works signed by the Contractor on .................................................................................. and the President has reserved to 

himself the option of making any further advance or advances on the security of other materials brought by the Contractor to 

the site of the said works. Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration of 

the sum of Rupees ............................................................................................. on or before the execution of these presents 

paid to the Contractor by the President (the receipt whereof the Contractor doth hereby acknowledge) and of such further 

advances (if any) as may be made to him as aforesaid the Contractor doth hereby covenant and agree with the President and declare 

as follows: - 

(1) That the said sum of Rupees ................................................................................so advanced by the President to the 

Contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall be employed by the Contractor in 

or towards expediting the execution of the said works and for no other purpose whatsoever. 

(2) That the materials detailed in the said Account of Secured Advances which have been offered to and accepted by the 

President as security are absolutely the Contractor's own property and free from encumbrances of any kind and the 

contractor will not make any application for or receive a further advance on the security of materials which are not absolutely 

his own property and free from encumbrances of any kind and the Contractor indemnifies the President against all claims to 

any materials in respect of which an advance has been made to him as aforesaid. 

(3) That the materials detailed in the said Account of Secured Advances and all other materials on the security of which any 

further advance or advances may hereafter be made as aforesaid (hereinafter called the said materials) shall be used by the 

Contractor solely in the execution of the said works in accordance with the directions of the Divisional Officer Division 

(hereinafter called the Divisional Officer) and in the term of the said 

agreement. 

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for the proper watch, safe custody 

and protection against all risks of the said materials and that until used in construction as aforesaid the said materials shall 

remain at the site of the said works in the Contractor's custody and on his own responsibility and shall at all times be 

open to inspection by the Divisional Officer or any officer authorised by 
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him. In the event of the said materials or any part thereof being stolen, destroyed or damaged or becoming deteriorated 

in a greater degree than is due to reasonable use and wear thereof the Contractor will forthwith replace the same with 

other materials of like quality or repair and make good the same as required by the Divisional Officer. 

(5) That the said materials shall not on any account be removed from the site of the said works except with the written 

permission of the Divisional Officer or an officer authorised by him on that behalf. 

(6) That the advances shall be repayable in full when or before the Contractor receives payment from the President of the price 

payable to him for the said works under the terms and provisions of the said agreement. Provided that if any intermediate 

payments are made to the Contractor on account of work done than on the occasion of each such payment the President will 

be at liberty to make a recovery from the Contractor's bill for such payment by deducting there from the value of the said 

materials then actually used in the construction and in respect of which recovery has not been made previously, the value 

for this purpose being determined in respect of each description of materials at the rates at which the amounts of the advances 

made under these presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or observance in any respect of any of the terms 

and provisions of the said agreement or of these presents the total amount of the advance or advances that may still be 

owing to the President shall immediately on the happening of such default be repayable by the Contractor to the President 

together with interest thereon at twelve per cent per annum from the date or respective dates of such advance or advances 

to the date of repayment and with all costs charges, damages and expenses incurred by the President in or for the recovery 

thereof or the enforcement of this security or otherwise by reason of the default of the Contractor and the Contractor hereby 

covenants and agrees with the President to repay and pay the same respectively to him accordingly. 

(8) That the Contractor hereby charges all the said materials with the repayment to the President of the said sum of Rupees

and any further sum or sums advanced as aforesaid and all 

costs charges, damages and expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed and 

declared that notwithstanding anything in the said agreement and without prejudice to the powers contained therein if and 

whenever the covenant for payment and repayment herein before contained shall become enforceable and the money owing 

shall not be paid in accordance therewith the President may at any time thereafter adopt all or any of the following courses 

as he may deem best :- 

(a) Size and utilize the said materials or any part thereof in the completion of the said works on behalf of the Contractor 

in accordance with the provisions in that behalf contained in the said agreement debiting the Contractor with the 

actual cost of effecting such completion and the amount due in respect of advances under these presents and crediting 

the Contractor with the value of work done as if he had carried it out in accordance with the said agreement and at 

the rates thereby provided. If the balance is against the Contractor he is to pay same to the President on demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and out of the moneys arising from the sale 

retain all the sums aforesaid repayable or payable to the President under these presents and pay over the surplus (if 

any) to the Contractor. 

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the Contractor under the 

said agreement. 



 

Page 97 of 123 
Signature of the Bidder with company seal 

  

 

(9) That except in the event of such default on the part of the Contractor as aforesaid interest on the said advance shall not be 

payable. 

(10) That in the event of any conflict between the provisions of these presents and the said agreement the provisions of these 

presents shall prevail and in the event of any dispute or difference arising over the construction or effect of these presents the 

settlement of which has not been herein before expressly provided for the same shall be finally resolved as per provisions 

of clause 25 of the contract. 

 
In witness whereof the said ……………………and .......................................... by the order and under the direction of the 

President have hereunto set their respective hands the day and year first above written. 

 
Signed, sealed and delivered by……………………….. the said contractor in the presence of ........................ 

 

..................................................................................................................................................................... 

 

 

 
Signature ……………………… 

 

Witness Name …………………………………………………….. 

 

Address ………………………. 
 

Signed by……………………….. 

 

by the order and direction of the President in the presence of 

 

 
Signature ……………………… 

 

Witness Name …………………………………………………….. 

 

Address ………………………. 
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APPENDIX - XVI 

(Refer Clause 5) 

FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKING RESCHEDULING 

OF MILESTONE/EXTENSION OF TIME 

 
1. Name of contractor 

2. Name of work as given in the agreement 

3. Agreement no 

4. Estimated amount put tender CON 297 Page 27 

5. Date of commencement of work as per agreement 

6. Period allowed for completion of work as per agreement 

7. Date of completion stipulated in agreement 

8. Period for which extension of time if has been given by authority in Schedule 'F' previously 
 

letter no. and date Extension granted 

Months Days 

(a) 1st   extension...................................................... 
  

(b) 2nd extension ..................................................... 
  

(c) 3rd extension ..................................................... 
  

(d) 4th extension ..................................................... 
  

(e) Total extension previously given 
  

 
9. Reasons for which extension have been previously given (copies of the previous applications should be attached) 

10. Period for which extension if applied for 

11. Hindrances on account of which extension is applied for with dates on which hindrances occurred and the period for which 

these are likely to last (for causes under clause 5.2/ and 5.3). 

 
Submitted to the Authority indicated in Schedule F With copy to the Engineer-in-charge and Sub Divisional Officer 

 

 

 

 

 
Signature of Contractor 

 

 
Dated   .......................... 
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APPENDIX - XVII 

Notice for appointment of Arbitrator 

[Refer Clause 25] 

 
To 

The Chief Engineer/ADG/SDG 

................... (Zone or Region) 

........................................... 
 

Dear Sir, 

In terms of clause 25 of the agreement, particulars of which are given below, I/we hereby give notice to you to appoint an 

arbitrator for settlement of disputes mentioned below: 

1. Name of applicant 

2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 

3. Full address of the applicant 

4. Name of the work and contract number in which arbitration sought 

5. Name of the Division which entered into contract 

6. Contract amount in the work 

7. Date of contract 

8. Date of initiation of work 

9. Stipulated date of completion of work 

10. Actual date of completion of work (if completed) 

11. Total number of claims made 

12. Total amount claimed 

13. Date of intimation of final bill (if work is completed) 

14. Date of payment of final bill (if work is completed) 

15. Amount of final bill (if work is completed) 

16. Date of appeal to you 

17. Date of receipt of your decision. 

 
Specimen signatures of the applicant 

(only the person/authority who 

signed the contract should sign) 

 
I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose following 

documents. 

1. We have exhausted provision of DRC as per clause 25 of this agreement. 

2. Statement of claims with amount of claims. 3. 

4. 

5. 

Yours faithfully, 

 
 

(Signatures) 

Copy in duplicate to: 

1. The Executive Engineer, 

……………..……… Division. 
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Form of Earnest Money Deposit 

Bank Guarantee Bond 

 
WHEREAS, contractor....................... (Name of contractor) (hereinafter called "the contractor") has submitted his tender 

dated ............. (date) for the construction of ............................................................. (name of work) (hereinafter called "the 

Tender") KNOW ALL PEOPLE by these presents that we ........................................................ (name of bank) having our 

registered  office  at   ...................................  (hereinafter  called  "the  Bank")  are  bound  unto 

................................................... (Name and division of Executive Engineer) (hereinafter called "the Engineer-in- 

Charge") in the sum of Rs. ......................... (Rs. in words ................................................................. ) for which payment well 

and truly to be made to the said Engineer-in-Charge the Bank binds itself, his successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this ................. day of ................. 20.................................... THE CONDITIONS 

of this obligation are: 

(1) If after tender opening the Contractor withdraws, his tender during the period of validity of tender (including extended 

validity of tender) specified in the Form of Tender; 

(2) If the contractor having been notified of the acceptance of his tender by the Engineer-in-Charge: 

(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to contractor, if required; 

OR 

(b) fails or refuses to furnish the Performance Guarantee, in accordance with the provisions of tender document and 

Instructions to contractor, 

We undertake to pay to the Engineer-in-Charge either up to the above amount or part thereof upon receipt of his first written 

demand, without the Engineer-in-Charge having to substantiates his demand, provided that in his demand the Engineer-in-Charge 

will note that the amount claimed by his is due to him owing to the occurrence of one or any of the above conditions, specifying the 

occurred condition or conditions. 

This Guarantee will remain in force up to and including the date* ......................... after the deadline for submission of tender 

as such deadline is stated in the Instructions to contractor or as it may be extended by the Engineer-in- Charge, notice of which 

extension(s) to the Bank is hereby waived. Any demand in respect of this Guarantee should reach the Bank not later than the above 

date. 

 

 
DATE ............. SIGNATURE OF THE BANK 

 

 
WITNESS .................. SEAL 

(SIGNATURE, NAME AND ADDRESS) 

 

 

 
*Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender 
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Form of Performance Security (Guarantee) 

Bank Guarantee Bond-Format - I 

 
In consideration of the President of India (hereinafter called "The Government") having offered to accept the terms and conditions 

of the proposed agreement between…………………………….and ................................................................................ (hereinafter 

called "the said Contractor(s)") for the work… ................................................................................. (hereinafter called "the said 

agreement") having agreed to production of an irrevocable Bank Guarantee for Rs. ................................... (Rupees 

………………………………… only) as a security/guarantee from the contractor(s) for compliance of his obligations in 

accordance with the terms and conditions in the said agreement. 

1. We, .................................................(hereinafter referred to as "the Bank") hereby undertake to pay to the Government 

an amount not exceeding Rs. ……………………….. (Rupees… .............................. Only) on demand by the Government. 

2. We, ................................................. (indicate the name of the Bank) do hereby undertake to pay the amounts due 

and payable under this guarantee without any demure, merely on a demand from the Government stating that the amount 

claimed as required to meet the recoveries due or likely to be due from the said contractor(s). Any such demand made on 

the bank shall be conclusive as regards the amount due and payable by the bank under this Guarantee. However, our liability 

under this guarantee shall be restricted to an amount not exceeding Rs. …….. (Rupees only) 

3. We, the said bank further undertake to pay the Government any money so demanded notwithstanding any dispute or 

disputes raised by the contractor(s) in any suit or proceeding pending before any court or Tribunal relating thereto, our 

liability under this present being absolute and unequivocal. The payment so made by us under this bond shall be a valid 

discharge of our liability for payment thereunder and the Contractor(s) shall have no claim against us for making such 

payment. 

4. We, ............................................. (indicate the name of the Bank) further agree that the guarantee herein contained 

shall remain in full force and effect during the period that would be taken for the performance of the said agreement and 

that it shall continue to be enforceable till all the dues of the Government under or by virtue of the said agreement have been 

fully paid and its claims satisfied or discharged or till Engineer-in- Charge on behalf of the Government certified that the 

terms and conditions of the said agreement have been fully and properly carried out by the said Contractor(s) and 

accordingly discharges this guarantee. 

5. We, ............................................... (indicate the name of the Bank) further agree with the Government that the 

Government shall have the fullest liberty without our consent and without affecting in any manner our obligation hereunder 

to vary any of the terms and conditions of the said agreement or to extend time of performance by the said Contractor(s) from 

time to time or to postpone for any time or from time to time any of the powers exercisable by the Government against the 

said contractor(s) and to forbear or enforce any of the terms and conditions relating to the said agreement and we shall 

not be relieved from our liability by reason of any such variation, or extension being granted to the said Contractor(s) or 

for any forbearance, act of omission on the part of the Government or any indulgence by the Government to the said 

Contractor(s) or by any such matter or thing whatsoever which under the law relating to sureties would, but for this 

provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor(s). 

7. We, ............................................... (indicate the name of the Bank) lastly undertake not to revoke this guarantee 

except with the previous consent of the Government in writing. 

8. This guarantee shall be valid up to .............................................. unless extended on demand by the Government. 

Notwithstanding  anything mentioned above, our liability against   this   guarantee   is   restricted   to Rs. 

…………………… (Rupees .................................... ) and unless a claim in writing is lodged with us within six 

months of the date of expiry or the extended date of expiry of this guarantee all our liabilities under this guarantee 

shall stand discharged. Dated the ………………..day of ……………………for… ..................................................... (indicate 

the name of the Bank)
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Form of Performance Security (Guarantee) Bank Guarantee 

Bond- Format -II 

 
In consideration of the President of India (hereinafter called "The Government") having offered to accept the terms and conditions 

of the proposed agreement between…………………………….and ................................................................................ (hereinafter 

called "the said Contractor(s)") for the work… ................................................................................. (hereinafter called "the said 

agreement") having agreed to production of an irrevocable Bank Guarantee for Rs. ................................... (Rupees 

………………………………… only) as a security/guarantee from the contractor(s) for compliance of his obligations in 

accordance with the terms and conditions in the said agreement. 

1. We, .................................................(hereinafter referred to as "the Bank") hereby undertake to pay to the Government 

an amount not exceeding Rs. ……………………….. (Rupees… .............................. Only) on demand by the Government. 

2. We, ................................................. (indicate the name of the Bank) do hereby undertake to pay the amounts due 

and payable under this guarantee without any demure, merely on a demand from the Government stating that the amount 

claimed as required to meet the recoveries due or likely to be due from the said contractor(s). Any such demand made on 

the bank shall be conclusive as regards the amount due and payable by the bank under this Guarantee. However, our liability 

under this guarantee shall be restricted to an amount not exceeding Rs. ………………….. (Rupees only) 

3. We, the said bank further undertake to pay the Government any money so demanded notwithstanding any dispute or 

disputes raised by the contractor(s) in any suit or proceeding pending before any court or Tribunal relating thereto, our 

liability under this present being absolute and unequivocal. The payment so made by us under this bond shall be a valid 

discharge of our liability for payment thereunder and the Contractor(s) shall have no claim against us for making such 

payment. 

4. We, ............................................. (indicate the name of the Bank) further agree that the guarantee herein contained 

shall remain in full force and effect during the period that would be taken for the performance of the said agreement and 

that it shall continue to be enforceable till all the dues of the Government under or by virtue of the said agreement have been 

fully paid and its claims satisfied or discharged or till Engineer-in- Charge on behalf of the Government certified that the 

terms and conditions of the said agreement have been fully and properly carried out by the said Contractor(s) and 

accordingly discharges this guarantee. 

5. We, ............................................... (indicate the name of the Bank) further agree with the Government that the 

Government shall have the fullest liberty without our consent and without affecting in any manner our obligation hereunder 

to vary any of the terms and conditions of the said agreement or to extend time of performance by the said Contractor(s) from 

time to time or to postpone for any time or from time to time any of the powers exercisable by the Government against the 

said contractor(s) and to forbear or enforce any of the terms and conditions relating to the said agreement and we shall 

not be relieved from our liability by reason of any such variation, or extension being granted to the said Contractor(s) or 

for any forbearance, act of omission on the part of the Government or any indulgence by the Government to the said 

Contractor(s) or by any such matter or thing whatsoever which under the law relating to sureties would, but for this 

provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor(s). 

7. We, ............................................... (indicate the name of the Bank) lastly undertake not to revoke this guarantee 

except with the previous consent of the Government in writing. 

8. This guarantee shall be valid up to .............................................. unless extended on demand by the Government. 

Notwithstanding  anything mentioned above, our liability against   this   guarantee   is   restricted   to Rs. 

…………………… (Rupees .................................. ) 
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vuqlwfp;ka SCHEDULES A to F for CPWD GCC for Maintenance Works 

 

 

vuqlwph ^d* SCHEDULE ‘A’     

ek=kvksa dh vuqlwph ¼layXu½ 

 

Schedule of quantities (Enclosed)                                        Page No. – 121 

              
 

vuqlwph ^[k* SCHEDULE ‘B’ 

Bsdsnkj dh fuxZr dh tkus okyh lkefxz;ksa dh vuqlwph 

Schedule of materials to be issued to the contractor.              As per NIT 

 

 

 vuqlwph ^x* SCHEDULE ‘C’ 

 

Bsdsnkj dks HkkM+s ij fn, tkus okys vkStkj ,oa la;= 

 

Tools and plants to be hired to the contractor 

__________________________________________________________________________________ 

Øe la-   fooj.k    HkkM+k izHkkj izfrfnu  fuxZr LFkku 

Sl. No.  Description   Hire charges per day   Place of Issue 

__________________________________________________________________________________ 

  1        2     3     4 

______________________________________________________________________________ 

 

 

 

 

 

 
NIL 

 

 

 

 

 

 

 * SCHEDULE ‘D’  
dk;Z ds fy, fo’ks"k vis{kk,a@nLrkost] ;fn dksbZ gksa] dh vfrfjDr 

vuqlwph 

Extra schedule for specific requirements /documents 

for the work, if any.  

 

As per NIT. 

 

 

 

 SCHEDULE ‘E’ 
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Bsds dh lkekU; ’krksZ dk lanHkZ 

Reference to General Conditions of contract                   
General conditions of contract of CPWD works 2023 

(Maintenance Work) as amended upto date and special 

conditions attached herewith the tender document except 

clause-25.           

 

                                                                                    

                                                                                 

Name of work: :- Decoration of Institute Building by colourful LED Flood 

Light/Par Light (45-120 Watt) in Tri Colour fittings 

with controller, stand, wire, cable, connector & 

switchgear including all accessories as required on hire 

basis at different prominent locations on Occasion of 

Independence Day for 02 days (i.e. from 15 August 2024 

to 16 August 2024) & Republic Day for 02 days (i.e. from 

25 January 2025 to 26 January 2025). 

 

 
dk;Z dh vuqqekfur ykxr 

Estimated cost of work                       
:-  

Rs. 19,44,000.00/- 

 

(i) /kjksgj jkf’k  Earnest money                                  :- Rs. 97,200.00/- 

(ii)fu"iknu xkjaVh  Performance guarantee :- 10% of tendered value.  

 

(iii) izfrHkwfr fu{ksi%  Security Deposit:   :- NIL of tendered value.  

 
 

            

vuqlwph ^p* SCHEDULE ‘F’ 

 

 

lkekU; fu;e ,oa fn’kkfunsZ’k% 

General Rules & Directions: 

 

 

fufonk vkea=.k djus okyk izkf/kdkjh 

Officer inviting tender – 

 

 

EE (E), AIIMS Rishikesh 

dk;Z dh enksZ dh ek=k ds fy, vf/kdre izfr’kr ftlls vf/kd fu"ikfnr enksa ds fy, 

njksa dk fu/kkZj.k [k.M 12-2 vkSj 12-3 ds fuEukuqlkjvuqlkj gksxk 

Maximum percentage for quantity of items of work to be executed 

beyond which rates are to be determined in accordance with Clauses 

12.2 & 12.3. 

 

 

 

 

See below 

Definitions:  

2(v)  Hkkjlk/kd bathfu;j 

 Engineer-in-Charge 

 

EE (E), AIIMS Rishikesh 

2(viii) Lohdkj drkZ izkf/kdkjh                                        

 Accepting Authority 

 

ED, AIIMS Rishikesh 

2(x) vfrfjDr vkSj ykHkksa dks iwjk djus ds  

 fy, Je ,oa lkefxz;ksa dh ykxr ij izfr’krrk 
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 Percentage on cost of materials and  labour to cover all  

           overheads and profits. 

 

15% (Fifteen per cent) 

2(xi)    Standard Schedule of Rates: Market rates  

2(xii)   Department: AIIMS Rishikesh 

9(ii)     Standard CPWD contract Form: GCC Maintenance work 2023, 

CPWD Form 7 modified & 

Corrected up to Correction slip 

received on the date of receipt of 

tender. 
 Clause 1  

Lohd̀fr i= tkjh gksus dh rkjh[k ls fu"iknu xkjaVh ds izLrqrhdj.k ds fy, 

vuqer le;  

i) Time allowed for submission of Performance Guarantee, 

and applicable labour licenses, registration  with 

EPFO,ESIC and BOCW Welfare Board or proof of 

applying thereof from the date of issue of letter of 

acceptance 

 

 

7 days 

¼mi;qZDr i ½ esa nh xbZ vof/k ds Ik’pkr~ vf/kdre vuqes; ,DlVsa’ku  

ii) Maximum allowable extension with late fee @ 0.10% per 

day of performance guarantee amount beyond the period 

as provided in (i) above  

 

                
 

 

 

3 days  

 Clause 2  
       [k.M 2 ds rgr izfrdkj fuf’pr djus okyk izkf/kdkjh 

         Authority for fixing compensation under clause 2  

 

 

SE, AIIMS Rishikesh 

 Clause 2A  
       D;k [k.M 2 d ykxw gksxk  

         Whether clause 2 / Clause 2A shall be applicable 

 

 

No 

 Clause 5   
        dk;Z vkjaHk dh rkjh[k dh x.kuk ds fy, Lohd`fr i= ds tkjh gksus dh rkjh[k ls  

          fnuksa dh la[;k  

            No. of days from the date of issue of letter of acceptance for 

            reckoning date of start         

 

 

10 days 

       y{; uhps nh xbZ lkj.kh ds vuqlkj 

         Mile stone(s): 

 

 

N.A 

 
       dk;Z fu"ikfnr djus ds fy, vuqeR; le; 

         Time allowed for execution of work 
 

7 days 

Authority to decide    

(i)  Extension of Time  SE AIIMS Rishikesh 
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(ii) Rescheduling of mile stones EE (E), AIIMS Rishikesh 
 

(iii) Shifting of date of start in case of delay in handing 

over of site 
EE (E), AIIMS Rishikesh 

 

 Clause 6   

Clause applicable-(6) Applicable 

 

 Clause 7      
  varfje Hkqxrku ds fy, ik= gksus ds fy, vafre ,sls 

  Hkqxrku ds ckn dqy Hkqxrku ,df=r lkefxz;ksa ds  vfxzeksa  

                 ds lek;kstu lfgr fd;k tkus okyk dqy dk;Z   

  Gross work to be done together with net  

  Payment/adjustment of advances for  

                     material collected, if any since the last such 

                     payment for being eligible to interim  

payment 

 

 

 

500000.00 

  Clause10A  

 

 

                  dk;ZLFky iz;ksx’kkyk esa Bsdsnkj }kjk miyC/k djk;s tkus  

                  ijh{k.k midj.k dh lwph  

                      List of testing equipment to be provided  

                      by the contractor at site lab. 

 

 

N.A. 

Clause10B(ii)   
                D;k [k.M 10 [k (ii) ykxw gksxk  

                Whether clause 10B (ii) shall be applicable 
N.A. 

Clause10C    

 

 

               Component of labour expressed as Percent of  

                value of work 

 
 

N.A 

 

 

 

 

 

 

 

Clause 10CC  - NOT APPLICABLE. 

   

    

[k.M 10 xx mu lafonkvksa ij ykxw gksxk ftlesa dk;Z  
lekiu dh vof/k] vxys dkye esa n’kkZbZ xbZ vof/k ls  

vf/kd vuqcaf/kr gSA

Clause 10CC to be applicable in contracts  

with sipulated period of compensation  

exceeding the period shown in next column :   ............ Months 
  

Clause 11  
dk;Z fu"iknu ds fy, vuqikyu CPWD General specification for 

DELETED 
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                      Specifications to be followed for           execution of work electrical work Internal and External 

(Part-II & I), Part-IV Sub Station & 

CPWD Work Manuals 2019 with up to 

correction slip received on the date of 

receipt of tender.  
            

 Clause 12  

                                Authority to decide deviation upto 1.5 times of  

                                tendered amount  

 

Type of Work  Decoration of Institute Building by colourful 

LED Flood Light/Par Light (45-120 Watt) in 

Tri Colour fittings with controller, stand, 

wire, cable, connector & switchgear 

including all accessories as required on hire 

basis at different prominent locations 

  

12.2 & 12.3  

fopyu lhek ftlds ijs [k.M 12-2 rFkk 12-3 Hkou fuekZ.k  

dk;Z ds fy, ykxw gksaxs 

Deviation limit beyond which clauses 12.2 & 12.3  50% 

  shall apply for this works. 
 

12.5                  (i)  Deviation limit beyond which clauses  12.2 & 12.3 

shall apply for foundation work (except earth work)   As per CPWD GCC 2023 with upto date      

correction slip   

 

                   (ii)  Deviation limit for item in earth work subhead  

of DSR or related items )  As per CPWD GCC 2023 with upto date      

correction slip   
 

 

 Clause 16 
?kVh gqbZ njs fu/kkZfjr djus dh fy, l{ke izkf/kdkjh                    EE (E), AIIMS Rishikesh. 

Competent Authority for deciding reduced rates                   

     
 

 Clause 18  
dk;ZLFky ij Bsdsnkj }kjk yxk;s tkus okyh vfuok;Z  

e’khujh vkStkj ,oa l;a=ksa dh lwph %&  

List of mandatory machines, tools and   To be Arrange by contractor                  

              plants to be deployed by the contractor at site. 

 

     

 Clause 25  

 

 

 

Modified as attached at page no.108-110 

 Clause 31 

Whether clause 31 shall be applicable 

 

Yes 
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Annexure showing quantities of materials for areas of surfacing to be considered for working out 

minimum period of road roller 

 
SI. No. Material of surfacing Quantity 

or area 

1. Consolidation of earth subgrade 1860Sq.m 

2. Consolidation of stones soling 15 cm. to 22.5cmthick 170Cu.m. 

3. Consolidation of brick soling 10 cm. to 20cm.thick 230 

4. Consolidationofwearingcoatofstoneballast7.5cmto11.5cmthick 30Cu.m. 

5. Consolidation of wearing coat of brick ballast 10 cm. thick 60Cu.m. 

6. Spreading and consolidation of red bajri6mm. 1860Sq.m. 

7. Painting one coat using stone aggregate 12.5 mm nominal size-  

 

 

 
8. 

(a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90 @ 2.25 Kg perm2 

(b) 1.50 m3 per 100 m2 and bitumen emulsion or Road tar @ 2.25 Kg per m2 

Painting two coats using- 

(a) For first coat, stone aggregate 12.5 mm nominal size: 

930 Sq.m. 

930 Sq.m. 

 (i) @ 1.50m3 per 100m2 with paving bitumen A-90 or S-90 @ 2 Kg per m2 or 

(ii) @1.35m3 per 100m2 with bitumen emulsion @ 2 Kg per m2 

or 

 

 (iii) @1.25 m3 per 100m2 with roadtar @ 2.25 Kg per m2 

(b) For 2nd Coat, stone aggregate 10mm nominal size 0.9 Cu.m. per 100 Sq.mwith- 

(i) 1kg of paving bitumen A-90 or S-90 or bitumen emulsion per Sq.m. or 

600Sq.m 

 

9. 

(ii) 1.25 Kg. of road tar,perSq.m. 

Re-painting with stone aggregate 10 mm nominal size 0.9 Cu.m. per 100 Sq.m. with- 

(a) 1Kg. of paving bitumen A-90 or S-90 per Sq.m. or 

600Sq.m 

 (b) 1.25 kg of Bitumen emulsion per Sq.m. 1670Sq.m. 

10. 2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm nominal size per 100 

m2 and binder including tack coat, the binder being hot cut back bitumen or 

bitumen emulsion specified quantities. 930 Sq.m. 

11. 2.5 cm. premix carpet surfacing using 3m3 of stone aggregate 10 mm nominal size per 100 m2 

and binder including tack coat, the binder being hot cut back Bitumenor bitumen 

emulsion in specified quantities. 930 Sq.m. 

12. 4 cm thick bitumen concrete surfacing using stone aggregate 3.8 Cu.m. (60% 20 mm nominal 

size and 40% 12.5 mm nominal size) per 100 m2 and coarse sand 1.9 Cu.m. 

per 100 m2 and hot cut back bitumen over a tack coat of hot cut back bitumen. 460 Sq.m. 



 

Page 109 of 123 
Signature of the Bidder with company seal 

  

 

SI. No. Material of surfacing Quantity 

or area 

13. 4 cm thick bitumen concrete surfacing using stone aggregate 4.8 Cu.m. (60% 25 mm nominal 

size and 40% 20 mm nominal size) per 100 m2 and coarse sand 2.4 Cu.m per 100 Sq.m. and 

hot cut back bitumen over a tack coat of hot cut back bitumen 

 

 
370 Sq.m. 

14. 6cm thick bitumen concrete surfacing using stone aggregate 5.8 Cu.m. (60 % 40 mm. nominal size 

and 40% 25mm nominal size) per 100 Sq.m. and coarse sand 2.9 Cu.m. per100 Sq.m. and hot cut 

back bitumen over a tack coat of hot cut back bitumen. 

280 Sq.m 

 

 

 
230 Sqm 

15. 7.5cm thick bitumen concrete surfacingusings tone aggregate 7.3 Cu.m.(60% 50mm nominal size 

and 40% 40mm nominal size) per 100 Sq.m. and coarses and 3.65 Cu.m. per 100 Sq.m. and hot 

cut back bitumen over atack coat of hot cut back bitumen. 

 

 
750 Sqm 

16. 2.5 cm bitumastic sheet using stone aggregate 1.65 Cu.m. (60% 12.5 mm nominal 

size, 40%10 mm nominal size)per 100 Sq.m. and coarse sand 1.65 Cu.m. per100 Sq.m. and hot cut 

back bitumen over a tack coat of hot cut back bitumen.  

 

 
750 Sq.m. 

17. 4cm bitumastic sheet, using stone aggregate 2.6 Cu.m. (60%12.5mm nominal 

size 40%10 mm nominal size) per 100 Sq.m., coarse sand 2.5 Cu.m. per 100 Sq.m. and hot cut 

back bitumen over a tack coat of hot bitumen. 

 

 
560 Sqm 

18. Laying full grouted surface using stone aggregate 40 mm nominal size 6.10Cu.m. per 100 

Sq.m. with binder, binding with 20mm to 12.5 mm nominal size stone grit. 

1.83 Cu.m. per 100 Sq.m. and seal coat of binder and stone grit 10mm nominal size, 1.07Cu.m. per 

100 Sq.m., the binder being hot bitumen or tar as specified. 

 

 

 
460 Sqm 

19. Laying full grouted surface using stone aggregate 50 mm nominal size 9.14 Cu.m. per 100 

sq.m. groutin with binder, with stone grit 20 mm to to 12.5 mm nominal size, 

1.83 Cu.m. per 100 Sq.m. and seal coat of binder and stone grit 10mm nominal size 

1.07 cu.m /100 Sqm 

 

 

 
370 Sqm 

20. 4cm. thick premix macadum surfacing using stone aggregate 25mm nominal size 

4.57 Cu.m. per 100 Sq.m and hot bitumen binding with stone aggregate 12.5 mm nominal size 

1.52 Cu.m.per 100 Sq.m. and seal coat of hot bitumen and stone aggre gate 10mm nominal 

size. 1.07 Cu.m. per 100 Sq.m. 

 

 

 
560 Sq.m. 

21. 5cm thick premix macadum surfacing with stone aggregate 25 mm nominal size, 

6.10 Cu.m. per 100 Sq.m and hot bitumen binding with stone aggregate 12.5 mm nominal size 

1.52 Cu.m. per 100 Sq.m. and seal coat of hot bitumen and stone aggregate10mm nominal size 

1.07 Cu.m. per 100 Sq.m 

 

 

 
460 Sq.m. 
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Sub: - Amendment in general conditions of contractor (GCC) maintenance works -2023 

The following provision of GCC-2023 is modified as under 

 
Existing Provision Modified Provision 

Clause 25 

Except where otherwise provided in the contract, all questions 

and disputes relating to the meaning of the specifications, 

design, drawings and instructions here-in before mentioned 

and as to the quality of workmanship or materials used on the 

work or as to any other question, claim, right, matter or thing 

whatsoever in any way arising out of or relating to the 

contract, designs, drawings, specifications, estimates, 

instructions, orders or these conditions or otherwise 

concerning the works or the execution or failure to execute the 

same whether arising during the progress of the work or after 

the cancellation, termination ,completion or abandonment 

thereof shall be dealt with as mentioned hereinafter: 

 

(i)  If the contractor considers any work demanded 

of him to be outside the requirements of the 

contract, or disputes any drawings, record or 

decision given in writing by the Engineer-in-

Charge or if the Engineer in Charge considers 

any act or decision of the contractor on any 

matter in connection with or arising out of the 

contract or carrying out of the work, to be 

unacceptable and is disputed, such party shall 

promptly within 15 days of the arising of the 

disputes request the Chief Engineer/ CPM, or 

where there is no Chief Engineer/CPM, the 

Additional Director General/Special Director 

General (CE/ADG/SDG) who shall refer the 

disputes to Dispute Reressal Committee (DRC) 

within 15 days along with a list of disputes with 

amounts claimed if any in respect of each such 

dispute. The Dispute Redressal Committee 

(DRC) give its decision within a period of 60 

days extendable by 30 days by consent of both 

the parties from the receipt of reference from 

CE/CPM/ADG/SDG. The constitution of 

Dispute Redressal Committee (DRC) shall be as 

indicated in Schedule 'F'. Provided that no party 

shall be represented before the Dispute 

Redressal Committee by an advocate/legal 

counsel etc. 

 

The DRC will submit its decision to the concerned 

ADG/SDG for acceptance. ADG/ SDG in a time 

limit of 30 days from receipt of DRC decision 

will convey acceptance or otherwise on the said 

decision if the Dispute Redressal Committee 

(DRC) fails to give its decision within the 

aforesaid period or the ADG/SDG fails to give 

his acceptance in the aforesaid time limit or any 

party is dissatisfied with the decision of Dispute 

Redressal Committee (DRC) ADG/ SDG then 

either party may within a period of 30 days from 

the receipt of the decision of Dispute Redressal 

 
Arbitration & Reconciliation  
 

a) In case amicable settlement is not reached in the event of 

any dispute of difference arising out of the execution of the 

contract or the respective rights and liabilities of the parties 

or in relation to interpretation of any provision by the 

contractor in any manner touching upon the contract, such 

dispute or difference shall (except as to any matters, the 

decision of which is specifically provided for therein) be 

referred to the sole arbitration of the arbitrator appointed by 

AIIMS.  

b) The award of the Arbitrator shall be binding upon the 

parties to the dispute.  

c) Subject as aforesaid, the provisions of Arbitration and 

Reconciliation Act 1996 (India) or statutory modifications or 

re enactments thereof and the rules made there under and for 

the time being in force shall apply to the arbitration 

proceedings under this clause. The venue of the arbitration 

shall be held at Rishikesh and the language of the 

proceedings shall be in English.  

Subject to the above, the Courts at Rishikesh alone shall 

have the jurisdiction to deal any disputes between the Parties 

pertaining to the contract.  

d) The cost of arbitration shall be borne equally by both the 

parties.  

e) Work under the contract shall be continued during the 

arbitration proceedings.  

f) Failure to comply with any of the above conditions can 

result in termination of the  

 
Contract, forfeiture of the security deposit, penalty as may be 

decided by AIIMS and future blacklisting of the contractor.  
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Committee (DRC), ADG/SDG or on expiry of 

aforesaid the time limits available to DRC/ 

ADG/SDG may give notice to the Chief 

Engineer/CPM, CPWD, in charge of the work 

or if there be no Chief Engineer/ CPM, the 

Additional Director General /Special Director 

General of the concerned region of CPWD or if 

there be no Additional Director General/ Special 

Director General, the Director General, CPWD 

for appointment of arbitrator one prescribed 

proforma as per Appendix XVII under 

intimation to the other party.It is a term of 

contract that each party invoking arbitration 

must exhaust the aforesaid mechanism of 

settlement of claims/disputes prior to invoking 

arbitration. 

 

The CE/CPM/ADG/ SDG shall in such case appoint 

the sole arbitrator or one of the three arbitrators 

as the case may be within 30 days of receipt of 

such a request and refer such disputes to 

arbitration. Wherever the Arbitral Tribunal 

consists of three Arbitrators, the contractor shall 

appoint one arbitrator within 30 days of making 

request for arbitration or of receipt of request by 

Engineer-in-charge to CE/ADG/SDG /DG for 

appointment of arbitrator, as the case may be, 

and two appointed arbitrators shall appoint the 

third arbitrator who shall act as the Presiding 

Arbitrator In the event of 

 

a) A party fails to appoint the second Arbitrator, or 

b) The two appointed Arbitrators fail to appoint the 

Presiding Arbitrator, then the Director General; 

CPWD shall appoint the second or Presiding 

Arbitrator as the case may be. 

 

(ii) Disputes or difference shall be referred for 

adjudication through arbitration by a Tribunal 

having sole arbitrator where claimed amount is 

Rs. 20 Crore or less. Where claimed Value is 

more than Rs. 20 Crore, Tribunal shall consist 

of three Arbitrators as above.The requirements 

of the Arbitration and Conciliation Act, 1996 

(26 of 1996) and any further statutory 

modification or re-enactment thereof and the 

rules made there under and for the time being 

in force shall be applicable. 

It is a term of this contract that the party invoking arbitration 

shall give a list of disputes with amounts claimed, if any, in 

respect of each such dispute along with the notice for 

appointment of arbitrator and giving reference to the decision 

of the ADG/ SDG on the finding / recommendation of DRC.It 

is also a term of this contract that member(s) of the Arbitration 

Tribunal shall be a Graduate Engineer with experience in 

handling public works engineering contracts, and further he 

shall have earlier worked at a level not lower than Chief 

Engineer/ equivalent (i.e. Joint Secretary level of Government 

of India). This shall be treated as a mandatory qualification to 

be appointed as arbitrator. Parties, before or at the time of 

appointment of Arbitral Tribunal may agree in writing for fast 
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track arbitration as per the Arbitration and Conciliation Act, 

1996 (26 of 1996) as amended in 2015.Subject to provision in 

the Arbitration and Conciliation Act, 1996 (26 of 1996) as 

amended in 2015 whereby the counter claims if any can be 

directly filed before the arbitrator without any requirement of 

reference by the appointing authority. The arbitrator shall 

adjudicate on only such disputes as are referred to him by the 

appointing authority and give separate award against each 

dispute and claim referred to him and in all cases where the 

total amount of the claims by any party exceeds Rs. 1,00,000/-

, the arbitrator shall give reasons for the award. 

It is also a term of the contract that fees payable to arbitral 

tribunal shall be as approved by DG, CPWD, OM issued vide 

no.2/2006/SE(TLC)/CSQ /137 dated 19-11-2019 (or its latest 

amendment as approved by DG, CPWD). This fee shall be 

shared equally by parties. The place of arbitration shall be as 

mentioned in Schedule F. In case there is no mention of place 

of arbitration, the arbitral tribunal shall determine the place of 

arbitration. The venue of the arbitration shall be such place as 

may be fixed by the Arbitral Tribunal in consultation with 

both the parties. Failing any such agreement, then the Arbitral 

Tribunal shall decide the venue. 
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TREMS AND CONDITIONS 

 

1. The work shall be carried out strictly in accordance with CPWD specifications for electrical 

works Part-I Internal 2023 and 2023 (external) as amended up to date and in accordance with 

Indian Electricity Act, 1910, Indian Electricity Rules, 1956 as amended up to date and as per 

instructions of the Engineer-in-Charge, including as below and nothing will be paid extra.  

 

2. All materials to be used on this work by the contractor shall be got approved from the 

Engineer-in-Charge and department has right to inspect the material at manufacturers’ place 

before installation at site.  

 

3. The poor workmanship will not be accepted and defects shall be rectified at contractor’s cost 

of the satisfaction of the Engineer-in-Charge. The Programme of electrical works are to be 

coordinated in accordance with the building work and no claim for idle Labour will 

stipulated in the tender. 

 

4. All the debris of the Electrical/Civil works should be removed and the site should be cleared 

by the contractor immediately after the accruing of debris. Similarly, any rejected material 

should be immediately cleared off from the site by the contractor.  

 

5. The contractor or his representative is bound to sign the site order book as and when required 

by the Engineer-in-Charge and to comply with the remarks therein. 

 

6. Contractor will ensure proper Decorative lighting in AIIMS as per BOQ. (Timing for 

Switching ON & OFF of Lighting will be 6:00 PM to 6:00 AM respectively). Or as per 

direction of Engineer in charge.  

 

7. Contractor must depute at least 2 Electricians (I.T.I) for installation/ operation of lights round 

the clock during the contract period for Independence Day for a period of 02 days (i.e. 

from 15 August 2024 to 16 August 2024) & Republic Day for a period of 02 days (i.e. 

from 25 January 2025 to 26 January 2025). 

 

8. The contractor shall have to replace non-functional lights on daily basis. A recovery @ Rs. 

250/- per lights (focus/facade/flood/par lights) shall be deducted from the contractor’s bill in 

case of any non-functional lights. Also Institute reverse the right to get the work done itself 

at risk and cost to the contractor on verbal/written notice to the contractor. If the contractor 

fails to provide decorative lights as per schedule of work an additional penalty of Rs. 450.00 

per light per day for First Day and Rs. 250 .00 per light per day for second day shall be 

recovered from the contractor’s bill. No payment shall be released for the light which found 

not installed at site by the contractor. 
 

9. The successful bidder shall demonstrate the sample before sending the full consignment at 

site and the final decorative lights will be installed after the approval of sample. The approval 

will be given by the competent authority.  
 

10. The contractor shall make his own arrangement at his own cost for general tools and plants 

required for the work. 
 

11. No Central/State sales tax/VAT/Contract tax/Excise duty/GST etc. shall be separately paid 

by the department. The rates tendered should be inclusive all taxes and duties. Deduction of 

contract tax at source shall be made while releasing payment through running/final bills as 

applicable. A certificate specifying the rate and amount of deduction shall however be 
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issued. 
 

12. The entire installation shall be at the risk and responsibility of the contractor during the 

agreement period. Director / AIIMS, Rishikesh will not be responsible for any type of 

accident or mishap of any person(s) or employee(s) or any due to any reason or during work 

or till completion of complete work. 
 

13. Notwithstanding the schedule of quantities, all items of interrelated works considered 

necessary to make the installation complete and operative are deemed to be included shall 

be provided by the contractor at no extra cost. 
 

14. The design parameter will have to restore, if there is any deviation in efficiency or design 

parameter will be intimated initially. 
 

15. All Electrical work will be carried out to conformity IE Act, IE Rules in standards. 
 

16. Any type of License/NOC/ Approval from Government/ Local Body is will be in the scope of 

Vendor.  
 

17. Site clearance will be in the scope of vendor after completion of work (within a week). 
 

18. Conditional bids would be summarily rejected. 
 

19. The performance of the contractor shall be observed by the competent authority after first event i.e. 

INDEPENDENCE DAY if the performance of the contractor is found satisfactory then only contract 

shall be extended for second event i.e. REPUBLIC DAY. If the work found not satisfactory, then 

the contract will be terminated and Institute will reserve  to carry out balance work at Risk and cost 

to the contractor from  other vendor   

20. T&P: The AIIMS will not issue any T&P for execution of the work. 
 

21. FINAL INSPECTION: - It will be carried out by Engineer-in –Charge. In case any 

deficiency noticed during demonstration the same will be attended by the Vendor at his own 

cost & risk.  
 

22. Site Inspection: Before submission of offer, the bidders must inspect the sites and be well 

acquainted themselves with the actual the scope of works and other prevalent conditions, 

facilities available, position of material and Labour, means of transport and access to Site, 

accommodation, etc. No claim will be entertained later on the grounds of lack of knowledge 

of any of these conditions. 
 

23. All necessary work required to make full functional will be taken up the successful bidder. 
 

24. All tools and tackles required for overhauling will be arranged by the party / firm. 
 

25. Shut Downs: No routine shut down shall be permitted during office hours. The 

contractor shall be at liberty to carry out work on holidays or after office hours but 

with prior permission of AIIMS.  
 

26. The employee of the contractor will ensure strict discipline and behavior and diligent 

performance of their duties most befitting to the decor of the most modern mechanized 

building and the employees of the contractor shall not in any manner cause any interference, 

annoyance, nuisance etc. to AIIMS staff or its business or working and will be liable for 

immediately replacing/relocating the individual employee if the services rendered by him 

are not found to be satisfactory. 

 

27. In case of any damage to AIIMS’s property/premises for which contractor is accountable, 

the contractor will be liable to pay the compensation to AIIMS as may be advised by AIIMS. 

The contractor shall also take full responsibility and compensate AIIMS for any 

loss/damage/break-down caused to the installation due to negligence of his workers. 
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28. AIIMS will not be responsible for any accident/injury/death caused to the employees 

provided by the contractor at site. It will be the responsibility of the contractor to abide 

with the all the provisions of the Workmen Compensation Act, 1923 and no 

compensation, whatsoever shall be paid by AIIMS in this regard. 

 

29. Integrity Pact (IP) shall be applicable for all tenders / contracts as indicated in tender 

document. This integrity pact shall be issued as part of the Tender documents and shall be 

submitted by the bidder along with Technical bid duly filled, signed and stamped by the 

authorized signatory who signs the bid. Only those vendors / bidders who have entered into 

such an IP with AIIMS shall be considered qualified to participate in the bidding. Entering 

into this pact shall be a preliminary qualification. 

 

30. Technical bids submitted by the bidder will be opened first and evaluated for fulfilling the 

Pre-qualification criteria and other conditions in NIT/Tender documents, based on 

documentary evidences submitted along with the offer. 

 

31. The contractor will be responsible for poor workmanship of Decorative lights fitted at 

AIIMS Buildings. 

 

 

32. Performance bank guarantee: 

Upon acceptance of Tender, the successful Bidder is required to deposit an amount 

equivalent to 10% or as per the latest guidelines of the contract value as Performance Bank 

Guarantee. The Performance bank guarantee should be furnished within 7 days from the date 

of Letter of acceptance to the contractor. Performance bank guarantee may be furnished in 

the following forms: - 

a) Bank Guarantee from Scheduled Banks/Public Financial Institutions as defined in the  

Companies Act. in the form of FDR only. 

b) The Bank Guarantee shall not carry any interest. 

c) The Performance Bank Guarantees should remain valid for a period of sixty days beyond 

the date of completion of all contractual obligations of the contractor including warranty 

obligations and the same shall be kept valid by proper renewal till the acceptance of Final 

Bills of the Contractor, by AIIMS and same will be release after sixty days of Successful 

completion of work and satisfaction of Engineer-in –charge. 

d) It is the responsibility of the bidder to get the Bank Guarantees revalidated/extended for 

the required period as may be advised by AIIMS. AIIMS shall not be liable for issue of 

any reminders on expiry of the Bank Guarantees. 

e) In case the Bank Guarantees are not extended before the expiry date, AIIMS reserves the 

right to invoke the same by informing the concerned Bank in writing, without any 

advance notice/communication to the concerned bidder/contractor. 

f) Bidders to note that any corrections to Bank Guarantees shall be done by the issuing 

Bank only through and amendment in an appropriate non-judicial stamp paper. 

g) The Original Bank Guarantee may be sent directly by the Bank to AIIMS under 

Registered Post (Acknowledgement Due), addressed to the Executive Engineer (E), 

AIIMS, Veerbhadra Road Shivaji Nagar, Near BarrageRishikesh-249203. 

h) AIIMS reserves the right of forfeiture of Security Deposit in addition to other claims and  

 penalties in the event of the Contractor’s failure to fulfill any of the contractual 

obligations or   

 in the event of termination of contract as per terms and conditions of contracts with 

AIIMS. 
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33. Security Deposit: - 

Security Deposit NIL of tendered value for contract will deducted by the AIIMS Rishikesh, 

the following shall be complied with: 

a) Security deposit will be deducted from Running bill/ Final bill of the contractor. 

 

34. Return of Security Deposit: - 

Security Deposit will be released to the Contractor after deducting all expenses /other 

amounts due to AIIMS, penalty amount if any, after defect liability/warranty/ guarantee 

period of the contract. 

 

35. The wages will be paid as per the rule listed by Government. No Juvenile worker should 

be engage in site. 

 

36. No any type of Advance given to contractor. 

 

37. Payment Terms: - 100% payment after successful completion of work / as per T & C of 

agreement.  

 

38. Payment will be made as per terms and conditions of tender document. However, it 

may depend on availability of funds. It can be delay due to scarcity of funds.  

 

39. Contractor has to provide High Definition Quality Video Recording (video clip of at 

least 15 minutes duration) by Professional Cameraman / Videographer alongwith 

drone camera of whole occasion of Independence Day for 02 days (i.e. from 15 August 

2024 to 16 August 2024) & Republic Day for 02 days (i.e. from 25 January 2025 to 26 

January 2025). 

 

 

 

 

 

         Executive Engineer (E),  

             AIIMS Rishikesh 
 

 

 

 

 

 

 

 

 

 

Annexure -1 
TENDER ACCEPTANCE 

LETTER 

(To be given on Company Letter Head) 
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Date: 
 

To, 

                                                                                                               

Executive Engineer  

AIIMS, RISHIKESH 

 RISHIKESH- 
 

Sub: Acceptance of Terms & Conditions of Tender. 

 

Tender Reference No:    
 

 

Name of Tender / Work Decoration of Institute Building by colourful LED Flood Light/Par Light (45-120 Watt) in Tri 

Colour fittings with controller, stand, wire, cable, connector & switchgear including all accessories as required on hire 

basis at different prominent locations on Occasion of Independence Day for 02 days (i.e. from 15 August 2024 to 16 August 

2024) & Republic Day for 02 days (i.e. from 25 January 2025 to 26 January 2025). 

 

 

 

Dear Sir, 

 

1. I/ We have downloaded / obtained the tender document(s) for the above-mentioned ‘Tender/Work’ from 

the web site(s) namely:  www.aiimsrishikesh.edu.in  as per advertisement, given in the above mentioned 

website(s). 

 

2. I / We hereby certify that I / we have read the entire terms and conditions of the tender documents of all 

pages (including all documents like annexure(s), schedule(s), etc.,), which form part of the contract agreement 

and I / we shall abide hereby by the terms / conditions / clauses contained therein. 

 

3. The corrigendum(s) issued from time to time by department/ organization too has also been taken into 

consideration, while submitting this acceptance letter. 

 

4. I / We hereby unconditionally accept the tender conditions of above mentioned tender document(s) / 

corrigendum(s) in its totality / entirety. 

 

5. I / We do hereby declare that our Firm has not been blacklisted/ debarred by any Govt. Department/Public 

sector undertaking/Private organization. 

 

6. I / We certify that all information furnished by the our Firm is true & correct and in the event that the 

information is found to be incorrect/untrue or found violated, then department/ organization shall without 

giving any notice or reason therefore or summarily reject the bid or terminate the contract, without prejudice 

to any other rights or remedy including the forfeiture of the full said earnest money deposit /Security deposit 

or both absolutely. 

 

 

 

Date:  Signature of authorized person 

Place:  Full Name & Designation: 

Company’s Seal 

 
 
 

Annexure -2 
 

DECLARATION BY AUTHORISED SIGNATORY OF BIDDER 

(To be typed submitted in the letter Head of the Company/firm of Bidder) 

https://ifci.etenders.in/
https://ifci.etenders.in/
https://ifci.etenders.in/
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To, 

Executive Engineer 

AIIMS, RISHIKESH 

 RISHIKESH- 

 

 

Dear Sir, 

 

Sub: Declaration by Authorised Signatory 

Ref: i) NIT/Title of the work. Name of Tender No… .......................................... , 

ii) All other pertinent issues till date 

 

 

 
I/We hereby certify that all the information and data furnished by me with regard to the above Tender 

Specification are true and complete to the best of my knowledge. I have gone through the specifications, 

condition, stipulations and other pertinent issues till date, and agree to comply with the requirements and Intent 

of the specification. 

 

I further certify that I am authorized to represent on behalf of my company/firm for the above-mentioned tender 

and a valid Power of Attorney/Authorization letter to this effect is also enclosed. 

 

 
Yours faithfully, 

 

 

(Signature, Date & Seal of Authorized 

Signatory of the Bidder) 

 

Date: 

 

 
Enclosed: Power of Attorney/Authorization letter 
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Annexure -3 
 

DECLARATION CONFIRMING KNOWLEDGE ABOUT SITE CONDITIONS 

(To be typed submitted in the letter Head of the Company/firm of Bidder) 

 

 
 

To, 

Executive Engineer 

AIIMS, RISHIKESH 

 RISHIKESH- 
 

Dear Sir, 

 

Sub: Declaration confirming knowledge about Site conditions 

Ref: i) NIT/Tender No… ......................................., 

ii) All other pertinent issues till date 

 

 

 
I/We  hereby declare and confirm that we have visited the site as 

referred in AIIMS Tender Specifications and acquired full knowledge and information about the site conditions 

including Wage structure, Industrial Climate, the Law & Order and other conditions prevalent at and around 

the site. We further confirm that the above information is true and correct and we shall not raise any claim of 

any nature due to lack of knowledge of Site conditions. 

 

I/We, hereby offer to carry out works as detailed in above-mentioned Tender Specification, in accordance with 

Terms & Conditions thereof. 

 

 

Yours faithfully, 

 

 

(Signature, Date & Seal of Authorized 

Representative of the Bidder) 

 

Date: 

Place: 
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Annexure -4 
 

NO DEVIATION CERTIFICATE 

(To be typed submitted in the letter Head of the Company/firm of Bidder) 

 

 
 

 

 

To, 

Executive Engineer 

AIIMS, RISHIKESH 

 RISHIKESH- 

 

 

Dear Sir, 

 

Sub: No deviation certificate 

Ref: i) NIT/Tender No…....................................... , 

ii) All other pertinent issues till date 

 

We hereby confirm that we have not changed/modified/materially altered any of the tender documents as 

downloaded from the website/issued by AIIMS and in case of such observance at any stage, it shall be treated 

as null and void and this tender shall deem to be withdrawn. 

 

We also hereby confirm that we have neither set any Terms and Conditions and nor have we taken any 

deviation from the Tender conditions together with other references applicable for the above referred 

NIT/Tender Specification. 

 

We further confirm our unqualified acceptance to all Terms and conditions, unqualified compliance to Tender 

Conditions, Integrity Pact (if applicable) and acceptance to Reverse bidding process. 

 

We confirm to have submitted offer in accordance with tender instructions and as per aforesaid reference. 

 

Thanking you, 

 

Yours faithfully, 

 

 

 
(Signature, Date & Seal of Authorized 

Signatory of the Bidder) 
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Annexure -5 
 

DECLARATION 
 

(TO BE TYPED ON NON-JUDICIAL STAMP PAPER OF RS.10/-) 

 

To, 

Executive Engineer 

AIIMS, RISHIKESH 

 RISHIKESH- 
 

Ref: 1) NIT/Tender No.   
 

Dear Sir, 

 

1. We have carefully read and understood all the terms and conditions of the tender and hereby 

convey our acceptance to the same. 

2. The information / documents furnished along with the above offer are true and authentic to the 

best of my knowledge and belief. We are well aware of the fact that furnishing of any false information 

/ fabricated document would lead to rejection of our tender/Order at any stage besides liabilities towards 

prosecution under appropriate law. 

3. We are agreeing to bear penalty imposed upon us due to nonperformance or deficiencies or delay 

in work or poor workmanship in the services on our part. 

4. We have no objection, if enquiries are made about the work listed by us. 

5. We have not been under suspension/termination/banned/blacklisted in the preceding 2 years, till 

last date of submission of bid, by any PSU/Govt. Departments/PSU Banks/AIIMS or any other 

organization where we have worked. Further, if any of the partners/directors of our organization /firm 

is black listed or having any criminal case against them, our bid/offer shall not be considered. At any 

later point of time, if this information is found to be false, AIIMS may terminate the assigned contract 

immediately. 

6. We have not been found guilty by a court of law in India for fraud, dishonesty or moral turpitude. 

7. We agree that the decision of AIIMS in selection of Bidders will be final and binding to us. 

 
                  Signature of authorized person 

                          Full Name & Designation 

  

 

 

 

                    Company’s Seal: 

Date:  

Place:  

 
 

      1.   The above declaration, duly signed and sealed by the authorized signatory of the company,  

            should be enclosed with Technical Bid. 

2. The filling of this declaration is mandatory while submitting the tender documents failing which the 

tender will rejected out rightly. 
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Annexure-6 

 

UNDERTAKING 
 

(To be executed on Company letter head) 

 

            We ..................................................... (Name & Address of the Bidder/Contractor) undertake that we will 

maintain the whole equipment(s), its sub equipment(s), subsystem(s) properly in smooth running condition. As we have accepted 

and offered the prices for all inclusive of Decoration of Institute Building by colourful LED Flood Light/Par Light (45-120 

Watt) in Tri Colour fittings with controller, stand, wire, cable, connector & switchgear including all accessories as 

required on hire basis at different prominent locations on Occasion of Independence Day for 02 days (i.e. from 15 August 

2024 to 16 August 2024) & Republic Day for 02 days (i.e. from 25 January 2025 to 26 January 2025). 
contract in the submitted bid, If any equipment or its related parts or machinery found damaged/not working properly/ abnormal 

sound/heating/leakage/wiring damage/insulation damaged/any parts rusted/equipment part’s missing/the loss of any items/ spare 

part damage etc. than we shall be fully responsible for rectification of interpreted system and for also keeping the whole system 

in completely healthy and smooth running condition. 

 

2.   We also undertake that we will replace/repair the faulty equipment(s) immediately. The   make of replace 

item/equipment shall be similar to the existing items or reputed make as per agreed by AIIMS. 

 

 

 

 

 
Signature of Authorized Person: Name: 

 

Date: Address: 

Place: Company Seal 
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Schedule of quantity 

Sl. 
No. 

Item Description Quantity Units Estimat
ed Rate 

in 
Rs.      
P 

TOTAL 
AMOUNT  
Without 
Taxes in 
Rs.      P 

1 2 3 4 5 6 

1 Supplying, Installation, Testing & Commissioning of (Tri Colour light) IP 
66 flood light/Par Light with aluminium alloy housing and having 180 
degree bracket adjustment complete with switchgear wiring connection, 
testing etc. with skilled operator to operate system as and when etc. as 
required on Occasion of Independence Day for 02 days (i.e. from 15 
August 2024 to 16 August 2024) & Republic Day for 02 days (i.e. from 25 
January 2025 to 26 January 2025)  Institute Building by colourful LEDs 
& Light Fittings at different prominent locations Medical College, 
Hospital Building, OPD Building, and Trauma Centre. All above 4 
prominent locations will be decorated on Hire basis . 
Technical Specification of LED decorative Light 
Wattage     : - = 45 - 120 W (as per direction of engineering in-charge) 
Input Voltage (V)    :- 220-240V AC 
Input Current (A) ±10%   :- 0.48 
Operating Voltage (VAC)   :- 120~300 
Operating Frequency (Hz)   :- 50 
Power Factor    :- >0.9 
Total Harmonic Distortion (THD)  :- < 15% 
Surge Protection    :- >4KV 
Luminous Flux (lm) ±10%   :- 10000 
Luminous Efficacy (lm/W) ±10%  :- 100 
Operating Voltage (VAC)   :- 120~300 

        

1.01 For Independence Day  (15 August 2024 to 16 August 2024) 
 
DAY-1 

1500.000 Nos 432.00 648000.00 

1.02 For Independence Day  (15 August 2024 to 16 August 2024) 
 
DAY-2 

1500.000 Nos 216.00 324000.00 

1.03 For Republic Day (25 January 2025 to 26 January 2025) 
 
DAY-1 

1500.000 Nos 432.00 648000.00 

1.04 For Republic Day (25 January 2025 to 26 January 2025) 
 
DAY-2 

1500.000 Nos 216.00 324000.00 

Total in 
Figures 

        1944000.00 

Note: 
 

1. The tenderer shall quote below/above amount with respect to Grand total of estimated cost Rs. 19,44,000.00 

(Inclusive of all taxes & Freight charges), at which he will be willing to execute the work. 
 

2. Submission in any other format may result in cancellation of the offer. 
 

3. In case the lowest tendered amount of two or more contractors is same, such lowest contractors will be asked 

to submit sealed revised offer in the form of letter mentioning percentage above/below on estimated cost of 

tender including all sub sections/sub heads as the case may be, but the revised percentage quoted above/below 

on tendered cost or on each sub section/ sub head should not be higher than the percentage quoted at the time 

of submission of tender. The lowest tender shall be decided on the basis of revised offers. In case any of such 

contractor refuses to submit revised offer, then it shall be treated as withdrawal of his tender before 

acceptance and the contractor shall be suspended for two years and shall not be eligible to bid for AIIMS, 

Rishikesh tenders from date of issue of suspension order. If the revised tendered amount of two more 

contractors received in revised offer is again found to be equal, the lowest tender, among such contractors, 

shall be decided by draw of lots in the presence of SE of the circle or EE in-charge of & the lowest contractors 

those have quoted equal amount of their tenders. In case all the lowest contractors those have quoted same 

tendered amount, refuse to submit revised offers, then tenders are to be recalled after issue of suspension 

order for all Contractor(s), because of non-submission of revised offer, shall not be allowed to participate in 

the re-tendering process and shall be suspended for two years. 


